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PART A – CONTINUATION SF1449 
 
SUPPLEMENTAL INFORMATION 
 
This procurement is a total Small Business Set-Aside under NAICS Code 541611, Administrative 
Management and General Management Consulting Services with a size standard of $16.5 dollars average 
annual receipts.   
 
The price schedule applicable to this Blanket Purchase Agreement (BPA) is available in Attachment 1, 
Supplies or Services and Price/Costs.   Call Order Pricing shall be calculated based upon labor rates no 
greater than those set forth in Attachment 1.   
 
The Government will award up to five (5) Blanket Agreements as a result of this Request for Quotation.   
 
Submitted quotes shall be valid for 90 calendar days from the date specified for receipt of quotes.   
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STATEMENT OF WORK 
 
1.1 BACKGROUND  
 

The National Park Service (NPS) Commercial Services Program is responsible for the oversight 
of commercial visitor services in the national parks authorized by concession contracts, 
commercial use authorizations (CUAs), and leases.  A wide range of activities and services are 
provided through these instruments.   
 
A concession operation is a way of providing commercial visitor services such as food, lodging, 
and retail through a third party (concessioner) within a national park.  These services, provided 
through the use of concession contracts, must be necessary and appropriate for visitor use and 
enjoyment.     
 
This Blanket Purchase Agreement (BPA) identifies the types of services the NPS will require to 
provide comprehensive condition assessments.   The specific requirements of each project will be 
identified in the Call Order issued under the BPA.     
 

1.2 PURPOSE  
 

The NPS needs a Contractor to conduct comprehensive condition assessments which will provide 
the NPS with asset life cycle information, deferred maintenance, preventative maintenance, 
recurring maintenance, and component renewal tasks and costs required to maintain facilities 
over the terms of the concession contracts.  If applicable, depreciation (required for Possessory 
Interest (PI) and Leaseholder Surrender Interest (LSI) negotiations), and future expenditures that 
may qualify for LSI are also needed and this information identified.   

 
1.3 SCOPE OF WORK  
 

The Contractor shall provide all labor, materials and travel to provide comprehensive condition 
assessments that identify maintenance requirements and provide cost estimates of real property 
related to commercial visitor services.  This includes, but is not limited to lodging, restaurants, 
housing, transportation, ferry services, retail marinas, golf courses, maintained landscapes and 
others in the private sector or the NPS. 
 
The below is a general overview of the services that are required to assist the NPS in the 
development and analysis of comprehensive condition assessments.  The full specification for 
each is identified below. 
 
• Conduct a Real Property Condition Assessment 
• Verify inventory data for all Assets identified 
• Identify and validate the component inventory and provide life cycle requirements 
• Identify deficiencies and maintenance requirements over a 25-year period 
• Estimate costs, both new construction and replacement costs using RS Means® 
• Provide an Executive Summary 
• Provide Asset Narrative 
• Complete Insurance Specifications 
• Complete Seismic Assessments 
• Complete Accessibility Surveys 
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• Provide representative photographs of assets and deficiencies 
• Validate, update or create drawings of identified assets 
• Other assessments as required (e.g. maintained landscapes, marinas, golf courses, 

utilities, hazmat, etc.) 
• Complete all workbook at appendices  
• Provide cost estimates for Concessional Facility Improvement Plan (CFIP) 
 
The Contractor shall conduct a visual inspection of all components (e.g. structural, civil, 
mechanical, plumbing, and electrical) for each Asset in Appendix I.  Identify and document 
current condition, remaining life, deferred maintenance and future maintenance requirement 
(preventative maintenance and component renewal tasks and costs) for each Component for a 25-
year period.   
 
The below paragraphs detail the types of services the NPS will require.  The detail provided for 
each service is not all-inclusive, but representative of the range of the work that could be required 
depending on the requirements of the specific Call Order.   
 
Many of these services build on each other to conclude with a thoughtful, complete, and accurate 
Executive Summary. Some Call Orders may require the consultant to perform only one or two of 
the services while others may require all described services. 
 
The NPS may require travel including at times travel to remote locations, some of which require 
travel on foot, boat, or other conveyance.  Travel needs and locations will be identified in the Call 
Order.   
 
A. RESPONSIBILITIES 
 
 Contractor and the NPS responsibilities follow: 
 

1. Contractor 
 

• Assign a single point of contact and coordination for the project.  This 
person must be present for the entire site visit and be authorized to make 
project management decisions during the entire project 

• Adhere to all requirements, schedules and deliverables as outlined in this 
Scope of Services 

• Notify the CO and COR of missing NPS documentation 
• Provide own transportation during site visits  
• Provide alternate methods of communication (e.g. handheld two-way 

radios) when cellular coverage is unavailable   
• Notify the COR of conditions that fall outside of this Scope of Services   
• Do not enter secured spaces (money counting rooms, manager offices, 

etc.), residential living quarters or guest lodging without Concessioner or 
NPS escorts 

• Do not enter permit-required confined spaces 
• Do not enter spaces suspected of containing hazardous materials such as 

but not limited to asbestos (exposed, un-encapsulated, or unprotected), 
animal feces, polychlorinated biphenyl (PCB) or where unstable or 
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unsafe conditions are known or suspected to exist.  Notify the COR 
immediately and suspend the assessment where the condition exists. 

• Notify the NPS of any special tools they may require during the site visit. 
 
2. NPS 

 
• Provide maps, drawings, etc. 
• Participate in pre-site meetings 
• Coordinate and provide access during the site visit 
• Coordinate communication and/or assistance between the Concessioner 

and Contractor 
• Provide inspection escorts for secured spaces (money counting rooms, 

manager offices, etc.), residential living quarters and guest lodging 
• Notify Contractor in advance of the site visit if requested tools are 

available 
• Notify the Contractor prior to the site visit of any known hazardous 

materials, unstable conditions, permit required confined spaces, or other 
spaces or areas determined to be unsafe 

 
B. APPLICABLE LAWS, CODES AND POLICIES 

 
The Contractor must conduct all condition assessment activities in compliance with 
current applicable laws, codes and policies.  The links listed below, are provided for your 
convenience; however, the NPS assumes no responsibility for any broken or inaccessible 
links. Applicable laws, codes and policies include but are not limited to the following: 
 
1. Executive Order 13327 – Federal Real Property Asset Management: 

https://www.doi.gov/sites/doi.gov/files/migrated/pam/programs/asset_managem
ent/upload/ExecutiveOrder13327.pdf 

 
2. NPS Policy: https://www.nps.gov/applications/npspolicy/index.cfm 

 
3. The Secretary of the Interior’s Standards: https://www.nps.gov/tps/standards.htm 

 
4. Facility Standards for the Public Building Service: 

http://www.gsa.gov/portal/content/104821 
 

5. Architectural Barriers Act Accessibilities Standard (ABAAS): 
https://www.access-board.gov/guidelines-and-standards/buildings-and-
sites/about-the-aba-standards/aba-standards 

 
6. International Building Code (IBC): http://www.iccsafe.org/codes-tech-

support/codes/2015-i-codes/ibc/ 
 

7. International Existing Building Code (IEBC): 
http://publicecodes.cyberregs.com/icod/iebc/index.htm 

 
8. FEMA Rapid Visual Screening of Buildings for Potential Seismic Hazards: 

http://www.fema.gov/media-library/assets/documents/15212 
 

https://www.doi.gov/sites/doi.gov/files/migrated/pam/programs/asset_management/upload/ExecutiveOrder13327.pdf
https://www.doi.gov/sites/doi.gov/files/migrated/pam/programs/asset_management/upload/ExecutiveOrder13327.pdf
https://www.nps.gov/applications/npspolicy/index.cfm
https://www.nps.gov/tps/standards.htm
http://www.gsa.gov/portal/content/104821
https://www.access-board.gov/guidelines-and-standards/buildings-and-sites/about-the-aba-standards/aba-standards
https://www.access-board.gov/guidelines-and-standards/buildings-and-sites/about-the-aba-standards/aba-standards
http://www.iccsafe.org/codes-tech-support/codes/2015-i-codes/ibc/
http://www.iccsafe.org/codes-tech-support/codes/2015-i-codes/ibc/
http://publicecodes.cyberregs.com/icod/iebc/index.htm
http://www.fema.gov/media-library/assets/documents/15212
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9. National Electric Code (NEC): http://www.nfpa.org/codes-and-
standards/document-information-pages?mode=code&code=70 

 
10. National Fire Protection Agency Standards (NFPA): 

http://www.nfpa.org/codes-and-standards 
 

11. UNIFORMAT II, Level III: 
http://www.ct.gov/dcs/lib/dcs/uniformat_ii_report.pdf 

 
12. NPS “Cost Estimating Requirements” handbook: 

https://www.nps.gov/dscw/upload/CostEstimatingHandbook_2-3-11.pdf 
 

13. NPS “Class C Construction Cost Estimate” Template: 
https://www.nps.gov/dscw/dbbpredesign.htm 

 
14. Building Owners and Managers Association (BOMA) International Exterior 

Gross Area:  https://www.techstreet.com/boma/standards/boma-2018-gross-
areas-standard-methods-of-measurement-ansi-boma-z65-3-
2018?product_id=2035805 

 
15. 1965 Concession Policy Act, (Public Law 89-249) 

https://www.govinfo.gov/content/pkg/STATUTE-79/pdf/STATUTE-79-Pg968-
3.pdf 

 
16. National Park Service Concessions Management Improvement Act of 1998 

(Public Law 105-391, Title IV) 
https://www.congress.gov/105/plaws/publ391/PLAW-105publ391.pdf 

 
17. 36 C.F.R. Part 51 

https://ecfr.io/Title-36/cfr51_main 
 
 18. 36 C.F.R. Parts 17 and 18 (Leasing) 

https://www.law.cornell.edu/cfr/text/36/chapter-I 
 

19. Occupational Safety and Heath Administration (OSHA) General Requirements 
https://www.osha.gov/laws-regs/regulations/standardnumber/1910/1910.132 
 

20. Occupational Safety and Health Administration (OSHA) Safety and Health 
Regulations for Construction 
https://www.osha.gov/laws-regs/regulations/standardnumber/1926 

 
C. TASKS 

 
For each Task, the Contractor shall complete a workbook section which has an associated 
Appendix Number.  Appendices are Numbered I through IX and specific requirements 
for each Appendix are identified below.  An electronic version of the workbooks is 
provided as an attachment.    

  

http://www.nfpa.org/codes-and-standards/document-information-pages?mode=code&code=70
http://www.nfpa.org/codes-and-standards/document-information-pages?mode=code&code=70
http://www.nfpa.org/codes-and-standards
http://www.ct.gov/dcs/lib/dcs/uniformat_ii_report.pdf
https://www.nps.gov/dscw/upload/CostEstimatingHandbook_2-3-11.pdf
https://www.nps.gov/dscw/dbbpredesign.htm
https://www.techstreet.com/boma/standards/boma-2018-gross-areas-standard-methods-of-measurement-ansi-boma-z65-3-2018?product_id=2035805
https://www.techstreet.com/boma/standards/boma-2018-gross-areas-standard-methods-of-measurement-ansi-boma-z65-3-2018?product_id=2035805
https://www.techstreet.com/boma/standards/boma-2018-gross-areas-standard-methods-of-measurement-ansi-boma-z65-3-2018?product_id=2035805
https://www.govinfo.gov/content/pkg/STATUTE-79/pdf/STATUTE-79-Pg968-3.pdf
https://www.govinfo.gov/content/pkg/STATUTE-79/pdf/STATUTE-79-Pg968-3.pdf
https://www.congress.gov/105/plaws/publ391/PLAW-105publ391.pdf
https://ecfr.io/Title-36/cfr51_main
https://www.law.cornell.edu/cfr/text/36/chapter-I
https://www.osha.gov/laws-regs/regulations/standardnumber/1910/1910.132/
https://www.osha.gov/laws-regs/regulations/standardnumber/1926/
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Conduct a visual inspection of all Components (e.g. structural, civil, mechanical, 
plumbing and electrical) for each Asset in Appendix I.  Identify and document current 
condition, remaining life, deferred maintenance and future maintenance requirements 
(preventative maintenance, recurring maintenance and component renewal tasks and 
costs) for each Component for a 25-year period.   
 
Required Tasks 
 
The Contractor must complete the following tasks, refer to Condition Assessment and 
Appendix I for specific task instructions: 
 
• Validation of NPS Asset Inventory 
• Identification of Component Inventory 
• Identification of Location and Remoteness Factors 
• Identification of Deferred Maintenance and Maintenance Requirements 
• Cost Estimating 
• Photographs 
• Executive Summary 

 
Other Tasks (identified on Appendix I) 
 
• Drawings  
• Site Plans 
• Asset Narratives 
• Accessibility Survey  

 
D. SITE VISIT  
 
 The requirement to conduct a Site Visit will be identified in the individual Call Order.   
 

1. Pre-Site Visit Coordination 
 

The COR will arrange a teleconference between the NPS and the Contractor after 
Call Order award and prior to the site visit to discuss:  
 
• Site visit logistics 
• Inspection schedule and staffing requirements for the site visit 
• Access to buildings and structures 
• Additional information the Contractor needs 
• Contractor responsibilities 
• Tools (e.g. ladders) required by the Contractor that cannot be practically 

transported to the site by the Contractor 
 

The Contractor as soon as possible and no less than two (2) weeks prior to the 
site visit, must submit a daily site inspection schedule to allow NPS to: 

 
• Confirm the availability of NPS and Concessioner staff to accompany 

Contractor team(s) 
• Provide advance notice to residents/occupants and Park staff   
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2. Site Visit Meeting 
 

The Contractor must attend a project kick-off meeting on the first day of the site 
visit and daily round-up meetings.   
 
Project kick-off meeting consists of: 
 
• Introduce NPS and Concessioner staff to the Contractor’s 

inspection team 
• Identify NPS, Concessioner and Contractor site visit Points of Contact 

(POCs) for scheduling, clarification and guidance 
• Review logistics 
• Verify the daily inspection schedule 
• Confirm access to buildings and structures 
• Coordinate Contractor site visit requests  
• Participate in park specific safety briefing 
• Participate in any park or project specific training session necessary to 

address specific and unique issues 
• Schedule daily “round-up” meetings between the NPS, the Contractor 

and the Concessioner to review site visit progress, discuss access-related 
issues, provide an opportunity to ask questions and provide answers 
and/or clarification 

 
Daily round-up meetings: 
 
• Review site visit progress, discuss access-related issues and provide an 

opportunity to ask and answer questions 
• Brief and provide the NPS a list of Immediate Personal Hazards IPH 

findings  
 
E. REAL PROPERTY CONDITION ASSESSMENT (CA) 

 
The CA shall include a comprehensive visual inspection of the structure, mechanical, 
plumbing, electrical, and other components of each Asset identified on the Real Property 
List provided by the National Park Service (Appendix I) for the purposes of determining 
current condition, remaining life and future maintenance requirements.  The Contractor 
must also assess and document building code violations, deficiencies, and complete life-
cycle maintenance requirements, including requirements related to seismic activity, 
structural fire, insurance, life safety, and accessibility. 
 

F. FIELD VERIFICATION OF ASSET INVENTORY (Appendix I) 
 

The Contractor shall identify asset inventory or validate existing asset inventory 
data for all Assets identified in the Real Property List which includes: 
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Task and Methodology  
 

(1) Validate the list of Real Property assigned to the concessioner in 
Appendix I is complete and accurate. COR approval is required to add or 
delete Real Property. 

 
(2) Verify dimensions and quantities.  

 
(a) Determine the appropriate unit of measure by referencing the Asset 

Type Code in accordance with Appendix I for each Asset and 
cross-reference to the chart below. 

 

 
(b) Determine or calculate the area, containment capacity, system 

design capacity or count as required by the Asset Type Code chart 
above for each Asset in Appendix I.  

 
i. Building Area (4100) - Calculate the areas for all buildings using 

the Building Owners and Managers Association (BOMA) 
International” Exterior Gross Area methodology. 

 
ii. Structures (4100) – Calculate the areas for all utilitarian 

structures (open sided hay barns, car ports, ramadas, picnic 
shelters, etc.) using the BOMA standards. Consult with the COR 
for a determination on the calculation methodology to use when 
BOMA standards cannot be used.  

 

https://www.boma.org/BOMA/BOMA-Standards/BOMA_Floor_Measurement_Standards/BOMA_Floor_Measurement_Standards.aspx
https://www.boma.org/BOMA/BOMA-Standards/BOMA_Floor_Measurement_Standards/BOMA_Floor_Measurement_Standards.aspx
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iii. Systems – Verify containment capacity and system design 
capacity for assets such as fuel tanks, electrical systems, water 
systems, wastewater systems, and other system quantities as 
defined in the Asset Type Code list using the listed UOMs. 

 
iii. Other – Other system quantities, as defined above in the Asset 

Type Code list, should be verified using the UOMs as listed.  
Utilize best industry practices for determining other quantities 
best industry practices to determine other quantities.   

 
(c) Record this information in the “Verified Quantities” column in Appendix 

I. 
 
(3) Mark all changes, corrections and additions to Appendix I in red text. 

 
(4) Document the rationale for changes in the Comments and Changes column.  

 
Deliverables are identified in Appendix I 
An updated Appendix I – Real Property List 

 
G. IDENTIFY LOCATION AND REMOTENESS FACTORS (Appendix I) 

 
Task and Methodology  

 
1. Consult with the park to determine which R.S. Means® City Cost Index 

(CCI) to use for the location factor. 
 

2. Determine the remoteness factor for each park area formulas follows: 
 

(a) Standard formula: 
 

i. Estimate the distance between the CCI (as identified in 
II.B..1) and the park area. 

ii. Divide the distance by 10 and multiply by 1%. 
 

iii. Add 1.00 to the result from b 
 

iv. Consult with the park to confirm the remoteness factor is in 
line with other park projects in each area. 

 
v. Example: 

 
(aa) The distance between Miami and Flamingo, FL 

(park area) is 75 miles. 
 

(bb) (75/10) x 1% = 7.5% 
 

(cc) Record the remoteness factor as 1.075 
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(b) Special circumstances: 
 

i. Consult with the park when travel time is greater than four 
hours or special transportation needs such as boat, 
helicopter or hike in are required. 

 
Deliverables – Appendix I 
Enter the location and remoteness factors for each park area in 
Appendix I in the Area table.  

 
H. IDENTIFY OR VALIDATE EXISTING COMPONENT INVENTORY AND 

PROVIDE LIFE CYCLE REQUIREMENTS (Appendix II) 
 

Tasks and Methodology 
 
Inventory and identify all Components in Appendix II (Component Inventory & Life 
Cycle Analysis) using Uniformat II Level 3 for each Real Property identified in 
Appendix I. 
 
(1) Estimate each Component’s Remaining Life based on the Contractor’s 

professional opinion, taking into account the Component’s current condition, 
environmental factors, use and operating season and any observable, 
documented, or obtainable evidence of service history.  

 
• Remaining Life is estimated through an observable (i.e. non-

invasive/non-destructive) inspection of each Component.   
 

• The determination of Remaining Life is a point-in-time estimate at 
the time of the CA site visit prior to any deficiencies being cured. 

 
(2) Use R.S. Means® references to estimate each Component’s Design Life. Consult 

park and concessioner staff when estimating Design Life for Components which 
operate under unique conditions. 

 
(3) Identify the replacement schedule for each component considering age, use, 

Design Life and Remaining Life.  
 

(4) Complete each Component’s Description using the Uniformat II, Level 3 element 
description and Component name (see examples below): 

 
• Floor Finishes - Carpet 
• HVAC - Heat Generating System  
• Plumbing Fixture - Water Closet  
• Exterior Doors - Aluminum Overhead Door  
• Domestic Water Distribution - Water Heater  

 
(5) Complete each sub-Component’s Description using the Component’s name from 

above and sufficient detail to identify what and where each sub-Component is 
(see examples below): 
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• Carpet on wood stairs leading to Training Room 102 at west side 
of building and in the Training Room. 

• Emergency exit signs, above entry/exit doors on the north wall of the 
retail space and east wall of the storage room. 

• Forced Air Furnace 24,000 BTU located in crawl space 
• Water closet, porcelain 2-piece, wall mounted, in guest rooms 411, 412, 

413 and 414. 
• Aluminum overhead 4-panel door measuring 120 x 96 in., factory finish 

with lock on lever handle. Located in the center of the east wall of the 
boat storage facility. 

 
(6) In the event that a NPS Facility Management Software System (FMSS) defined 

UOM does not align with the industry standard, convert the industry standard 
UOM to the NPS FMSS defined UOM, and state the industry standard UOM and 
Quantity in the description. 

 
(7) Leave the cost information columns blank.  This information will populate 

automatically when Appendix IV is completed. 
 

Deliverables – Appendix II 
Completed Appendix II – Component Inventory & Life Cycle Analysis 

 
I. DEFICIENCIES AND MAINTENANCE REQUIREMENTS (Appendix III) 
 

Document work orders for existing conditions, recommend corrective measures, and 
prepare cost estimates for all deficiencies, maintenance, and component renewal 
requirements (component renewal (CR), preventive maintenance (PM), component 
renewal deferred maintenance CRDM), recurring maintenance (RM), recurring 
maintenance deferred maintenance (RMDM), legislatively mandated issues related to 
code (LMCO), accessibility (LMAC), fire (LMFS, life safety (LMLS))  identified during 
the site inspection for all Assets 
 
The assessment might also require an underwater survey when a Marina is identified in 
Appendix I (see section Other Assessments).   
 
Tasks & Methodology   

Identify and document civil, structural, life safety, accessibility, mechanical, plumbing 
and electrical deficiencies and maintenance requirements for all Components identified 
and recorded in Appendix II for a 25-year period. Where several components can 
logically be addressed through the same work order activity, create a single work order 
(assigned to an Asset) to encompass that work, for example, paint all exterior siding, 
associated trim and other features. Refer to Attachment 3, “Condition Assessment Guide 
for Contractors” glossary for sub-work type and deficiency criticality definitions. Refer to 
Attachment 4, “Condition Assessment Inspection Guidance for Contractors” for 
inspection guidance. Document recommended corrective measures for all deficiencies.    
Findings that require design, planning, or compliance activities beyond this Scope of 
Services should be noted and summarized in the Executive Summary and Asset 
Narratives (if narratives are required). 
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(1) Deficiencies – document all Immediate Personal Hazard (IPH) and Legislatively 
Mandated (LM) deficiencies regardless of cost.  Document all deferred 
maintenance (DM), recurring maintenance deferred maintenance (RMDM) and 
component renewal deferred maintenance (CRDM) deficiencies with a cost to 
cure of $250 or greater.  In addition to specific building deficiencies also address 
deficiencies such as drainage impacting foundations, ponding water, vegetation 
abutting buildings, etc. 
 
• Determine deficiency priority (Critical, Significant, or Minor).  

Definitions are provided in Attachment 2, Condition Assessment 
Guidance.  

• Priority Year is the year the CA site visit occurs. 
 

(2) Future maintenance requirements 
 
• Priority Year is the year the activity first occurs. Priority Year format is 

YYYY or 2016, 2017, etc.  (i.e. future maintenance requirements are 
sequenced based on the start year of the CA (2020) and siding needs to 
be done in 3 years, the priority year is 2023).   

• Frequency is how often the activity occurs (every six months is entered 
as .5, every year is 1, every five years is 5, etc.) 

• Components with a Remaining Life greater than 25 years should not 
have a component renewal work order in Appendix III. They may have 
preventive and/or recurring maintenance work orders 

• Do not include inspection work orders 
 

(3) Create individual work orders for each deficiency or maintenance requirement 
unless several components can logically be addressed through the same work 
order activity.  Do not include inspection work orders. Examples are:   

 
• Paint all exterior walls and trim for Cabin 101 
• Prepare and paint all interior walls and trim in rooms 100, 101, 102, and 
 103  
• Repair exterior wood siding, prep and paint the siding of building 104 
• Replace all aluminum 2’x3’ windows in building 105 
• Replace sink, faucet and toilet in room 101 

 
(4) Use corrective action verbs such as MAINTAIN, IDENTIFY, CLEAN, 

REATTACH, CREATE, PREPARE, or INSPECT, etc. at the beginning of the 
Work Order Title (Short Description).  
 

(5) Include the following information in the Work Order Long Description: 
 

• WHAT work needs to be done, beginning with an action verb  
• WHAT the Component is 
• WHERE the Component is located in the facility (specify to the lowest 
 level of the Asset hierarchy) 
• DETAILS on the item such as dimensions, materials, model or capacity 
• Floor, cardinal direction, room number and other details so the 

deficiency or maintenance requirement can be easily located  
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• WHY the action is needed or what is deficient (e.g. broken, missing, 
worn, or obsolete) 

• Reference or cite the specific code (e.g. IBC, IEBC, ABAAS, NFPA, or 
NEC) noting the year, version, and section for code deficiencies 

• Industry standard UOM and quantity if different than FMSS UOM  
 

(6) Examples of acceptable Work Order long descriptions: 
 

• Maintain 1.5-ton air conditioner unit located on the south side of 
building.  Inspect belt alignment, check unit for excess vibration, 
pressure wash coils with cleaning solution and check refrigerant 
level. 

• Repair a section of composite rub rail on the east corner of Dock A.  The 
end of the finger of slip 85 has severe damage to the boards and dock 
structure is not adequately protected. 

• Stain the interior wood panel walls of the 3 bedrooms and 2 bathrooms 
on the second floor. 

• Remove and replace the cedar roof shingles covering the entire 
restaurant. 

• Label panel per NEC code 110.22; 16"x34" Metal Panel Box, Electrical 
Sub Panel, 42 Breakers, 200 Amp/3 Wire System, Gould brand north end 
of basement by stairs room 006 

 
(7) Leave the cost information columns blank. This information will populate 

automatically when Appendix IV is completed.  
 

(8) Enter the photograph name for each IPH work order in Appendix III. 
 
(9) Enter the photograph name for each DM, RMDM, and CRDM work order that is 

$2,500 or greater in cost in Appendix III.  
 
Deliverables – Appendix III  
Completed Appendix III – Work Orders   
 

J. COST ESTIMATING – RS MEANS® (Appendix IV) 
 

Estimate the installation costs for each component in Appendix II and Work Order in 
Appendix III using Appendix IV – Cost Estimates.  Appendix IV auto populates the cost 
data cells in Appendices II and III.   
 
The Contractor must provide reference information to support every cost estimate that is 
recorded in Appendix IV (new construction and replacement costs) that supports the cost 
information in Appendix II and III in order that the National Park Service fully 
understands the basis and source of the estimate and can locate the cost data in RS 
Means® at a later date 
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Tasks & Methodology  
 
(1) For each Component in Appendix II, estimate the costs to install new 

Components using the latest available new construction cost data from the 
applicable RS Means® publications for direct costs only (i.e. labor, materials and 
equipment).  Values should reflect the cost of materials and installation under 
new construction conditions.  
 

(2) For each work order in Appendix III, estimate the costs to complete using cost 
build-ups and data from RS Means® publications that cover maintenance and 
repair activities.  When cost data from RS Means® publications is not available 
or applicable to the condition being costed, other unit cost-based publications 
may be used to develop cost build-ups. Include demolition and removal costs if 
applicable. 
 
Deliverables - Appendix IV  
A completed Appendix IV – Cost Estimates 
 

K. EXECUTIVE SUMMARY (Appendix V) 
 

The Executive Summary shall serve as a comprehensive overview for the National Park 
Service’s executive and management staff to review for each Concession contract 
(ConcID)1.  Its content shall be the consolidation of all data collected during the 
Condition Assessment Comprehensive (CAC) and reported in all appendices 

 
Tasks & Methodology 
 
Provide an Executive Summary of the CA findings at the portfolio level with an overview 
and section-by-section analysis. Use the Appendix V template for the Executive 
Summary. Distinguish between versions by placing the submittal date in the page footer 
at the end of the file name w88ith the format “MM-DD-YY”.  Include the following in 
the summary: 
 
• Introduction - include the dates of the field survey, company name and address, 

names and addresses for any subcontractors, number of trips required, and 
project approach specifying the methodology used  

• Major Findings - document major findings for all applicable Appendices  
• Conditions Outside the Scope of Services – document work requiring design or 

other services outside the scope of this Call Order 
• Applicable Codes, Regulations and R.S. Means References - documents versions 

used 
• Cost Estimating Rationale 
• IPH and LM Life Safety Issues  
• Significant Critical and Serious Deferred Maintenance  
• High Dollar Funding Requirements 
• Special Report Summaries (e.g. seismic, accessibility) 

 

 
1 ConcID refers to the Park acronym (ABCD) + a 3-digit number (000) that designates a specific Concession Contract (ABCD000) 
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Deliverables - Appendix V  
Appendix V – Completed Executive Summary  

L. ASSET NARRATIVE (Appendix VI) 
 

The Asset Narratives shall serve as a comprehensive summary of the findings for 
each Asset and will provide succinct, yet accurate descriptions of baseline facility 
conditions organized by discipline (e.g. structure, mechanical, electrical, 
structural fire, civil, accessibility, or landscaping components).  Its content shall 
be the consolidation of data collected for each Asset reported in all appendices.  

Tasks & Methodology 
 

Provide a Narrative for each Asset as identified in Appendix I summarizing the 
CA findings at the Asset level with an overview and section-by-section analysis. 
Use the template (Appendix VI) format for the narrative. Distinguish between 
versions by placing the submittal date in the page footer at the end of the file 
name with the format “MM-DD-YY”. Include the following in the narrative: 
 
• Asset Level Information 
• Asset Narrative 
• Utilities/Services/HVAC Description 
• Notes/Significant Findings 
• IPH and LM Findings 
• Significant Critical and Serious Deferred Maintenance 
• Special Report Summaries 
• Interior/Exterior Photographs  

 
Top-side Marina and Under Water Components 

 
Provide a narrative including all requirements in III.C.1.a for each marina Asset and 
marina Component. Marina components include docks (e.g. Dock A, Courtesy Dock), 
Marina Gangways and Marina Walkways.  

 
Maintained Landscape Components  
 
Provide a narrative including all requirements in III.C.1.a for each maintained landscape 
Asset and maintained landscape Component. Maintained landscape components include 
features such as campground loops.  
 
Golf Course Components 
 
Provide a narrative including all requirements in III.C.1.a for each golf course Asset and 
golf course Component. Golf course components include individual courses (e.g. Red 
Course, Blue Course, and White Course). 
 
Deliverables - Appendix VI  
Completed Appendix VI - Narrative for each Asset identified in Appendix I.   



 
National Park Service Request for Quotation 140P2120Q0016 18 

M. INSURANCE SPECIFICTIONS (Appendix VII) 
 

The Contractor shall populate an Excel ® template provided by NPS to document the 
feature composition of each building, fuel system, and marina Asset Type listed in the 
Real Property List.  The information gathered will be used to update the Service real 
property assignment records and property insurance exhibits for facilities assigned to the 
concessioner.   

 
Deliverables – Appendix VII 
Completed Appendix VII – Insurance Specification for each Asset as required in 
Appendix I 

 
N. SEISMIC ASSESSMENT (Appendix VIII) 

 
Conduct a seismic assessment per the Federal Emergency Management Agency (FEMA) 
“Rapid Visual Screening of Buildings for Potential Seismic Hazards” process for Assets 
identified in Appendix I.  Complete FEMA 154 Data Collection Form provided by NPS 
to identify, inventory and rank the risk of damage to buildings and structures that could 
result from a seismic event. 

 
Identify which seismic inspection type (Low, Moderate or High) is applicable for the area 
in which the Asset is located and use the appropriate form in Appendix VIII. 
 
Deliverable – Appendix VIII  
Completed Appendix VIII – Seismic (FEMA Form 154) for each Asset as required in 
Appendix I.  

O. ACCESSABILITY SURVEY (Appendix IX) 
 

Tasks and Methodology 
 
Survey each Asset as identified in Appendix I for accessibility compliance and 
deficiencies related to ABAAS.  Use the appropriate survey form provided by NPS in 
Appendix IX to survey and document survey results. 5% of the guest lodging and 
employee housing accommodations must be accessible and 2% must provide accessible 
communication features (e.g. alarms, intercoms). Accessible units must be evenly 
distributed between the various types of lodging and housing units in the park. 

 
• 4100 - Buildings: 

o Verify the availability of the required minimum number of accessible 
overnight accommodations 

o Survey the overnight accommodations identified as compliant based on 
the Assets identified in Appendix I 
 

• 1100 – Roads, 1300 - Parking Lots and 3100 - Outdoor Areas 
o Verify the availability of the required minimum number of accessible 

public access areas, stable areas, campgrounds and parking spaces 
o Survey the public access areas identified as compliant based on the 

Assets identified in Appendix I 
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• 6300 – Marinas 
o Verify the availability of an accessible route to the marina 
o Verify the availability of the required minimum number of accessible 

boat slips 
o Survey the boat slips identified as compliant based on the determination 

of the COR 
 

Include accessibility deficiencies that do not require design solutions in Appendix III. 
Cost accessibility deficiencies entered in Appendix III in Appendix IV. 

 
Include a general summary of accessibility findings in Appendices V and VI (if required). 
Include compliance and code issues or deficiencies that require significant planning or 
design to remedy (e.g. construction of an accessible ramp) in Appendices V and VI (if 
required). 

Deliverable – Appendix IX  
Completed Appendix IX – Accessibility Survey for each Asset as identified in Appendix 
I. Appendices I, II, III, IV, V and VI (if required) updated with accessibility findings. 
 

P. PHOTOGRAPHS 
 

The NPS must be able to visualize each Asset through digital photographs (identified 
with watermarks) that provide comprehensive extensive exterior and interior images of 
each building as well as for each of its components (each room, each piece of major 
equipment, each bathroom or bathroom stall, etc.).   
 
Provide color photographs in JPEC format with a minimum resolution of 1400 x 960 
pixels of 960 x 1440 pixels.  Proprietary RAW photographs (unprocessed data) are not 
acceptable. 
 
Tasks & Methodology 

 
(1) Photograph the following for each Asset in Appendix I:  

 
• All exterior elevations and roofs (if accessible) 
• Representative sample of areas/rooms  
• Representative sample of major components  

 
(2) Photograph each IPH  

 
• No more than two digital images that illustrate each critical and serious 

Immediate Personal Hazards (IPH) and/or Legislatively Mandated 
deficiencies (LM) 

 
(3) Photograph each work order deficiency estimated to exceed $2,500 

 
(4) Electronically label photographs using the following naming standard: 
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• ConcID.Asset Number.Photo Number.jpg 
• Photograph name example:  NACC001-89666-001.jpg  
• (ConcID NACC001, Asset Number 89666 and photograph number 001) 

 
Deliverable – Photographs  
 
Digital photographs of the following: 
 
• Assets in Appendix I (Exterior and Interior) 
• Representative sample of areas/rooms 
• Representative sample of Components in Appendix II 
• IPH work orders 
• Deficiency work orders exceeding $2,500 

 
Q. DRAWINGS 

 
In order to efficiently conduct the condition assessment and prevent duplication of any of 
the work items herein, the Service will provide the contractor with an electronic and/or 
hard copy of drawings if relevant and if available.  These drawings are for reference 
purposes only.  If the Service has drawings from a prior CAC, the contractor will be 
required to validate accuracy.  Should the contractor discover significant discrepancies 
between Service-provided data and the findings of the current assessment (e.g. 
differences between the Asset lists, inaccurate or missing information on Asset or site 
drawings, or inaccurate area calculations) new drawings may be required. 
 
Tasks & Methodology 
 
Create Asset drawings for each Asset as identified in Appendix I in the latest version of 
AutoCAD (1:1) model and PDF. Only AutoCAD (1:1), or the latest version, is allowed 
for use 
 
• Format drawings for 8-1/2” x 11” sheets only if legible; otherwise format 

drawings for paper sizes not to exceed 11” x 17” sheets. 
• Use the standard NPS master drawing sheet with title block in feet and inches.   
• Use only black lines on a white background for PDF format 
• Include drawing titles or labels on each site plan. 
• Include a numerically labeled graphic scale with foot distance indicators. 
• Include a true north arrow and a project north arrow. 
• Electronically label drawings and site plans using the following naming 

standards: 
 
o ConcID.Asset Number.DrawingNumber.dwg 
o ConcID.Asset Number.DrawingNumber.pdf 
o Examples: VOYA002-89666-001.dwg and VOYA002-89666-001.pdf 

 
 Title Block 
 

Each drawing must include a title block in the lower right corner that complies with the 
NPS Denver Service Center title block format. The title block must contain: 
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1. NPS Arrowhead 
2. “Condition Assessment” and site visit date 
3. “United States Department of the Interior” 
4. “National Park Service” 
5. NPS Region 
6. Title of Project 
7. Concession I.D. No.  
8. Location within Park 
9. Name of Park 
10. Region, County, State 
11. Drawing Number, if provided 
12. FMSS Number 
13. Drawing sheet numbers (1 of 2, 2 of 2, etc.) 
 
A sample title block is shown below. 

 
 NPS-Provided Drawings Verification  

 
NPS provided drawings may include design or construction drawings and require 
removal of unrelated information/details. Identify any inaccurate or missing information 
between NPS provided drawings and current Asset conditions and update to reflect 
current conditions if required in Appendix I.  

 
 Assets - Buildings 

 
Prepare a drawing for each building Asset as indicated in Appendix I.  The drawings 
must be of sufficient detail to determine the size, general layout and square footage of the 
Asset.  Drawings of elevations/façades and foundation plans are not required. 

 
• Each floor, partial floor, basement and overall roof plan shall require a drawing 
• Show penetrations related for HVAC, exhaust, skylights, chimney(s), vents and 
 similar features on roof plans 
• Treat full or partial basements and partial upper-story floors as separate floor 

plans 
• Illustrate all windows, doors, interior and exterior walls (but not wall 

construction types), stairs (interior and exterior), handicapped ramps, primary 
structural systems (e.g. columns, posts) and building equipment (e.g. air 
conditioning units, baseboard/wall heaters, furnaces, boilers), plumbing fixtures 
(toilets, showers, sinks, hot water heaters and similar fixtures), electrical panels, 
fire alarm control panels, built-in casework, balconies, porches, stoops, patios 
and decks 

• Use leader lines to document each Asset’s exterior dimensions (length and 
width). Dimensions shall be of sufficient detail to determine the area or square 
footage of the building. Roof dimensions must extend to the outside edge of the 
soffit or eave extension and include roof overhangs.  Indicate vertical heights 
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(floor, eave, parapet and ridge heights) using elevation targets noted with height 
above the primary first or main finished floor elevation = 0’-0”  

• Include a legend that identifies significant details on the drawings (e.g. cooling 
tower, bathroom vent, chimney, fire alarm control panel, communication 
equipment racks, etc.)   

• Label rooms and spaces. Consult with NPS for numbering or naming conventions 
 
Assets - Structures  

 
Prepare a drawing for each Asset - Structure as indicated in Appendix I. These include 
major features such as sport fields or courts, bridges, carwash bays, concrete fuel 
containment systems (not ASTs), barns, trailer pads, AST slabs, roads, parking areas, 
utility/storage enclosures, and utility systems.  The drawing(s) must illustrate the general 
layout and size of the Asset. 

 
• Illustrate general layout, primary components, openings, walls and equipment 

(e.g. pumps, electrical installations) 
• Use leader lines to document the Asset’s exterior dimensions (length and width).  

Dimensions shall be of sufficient detail to determine the size or area of the 
structure. Indicate vertical heights using elevation targets noted with height 
above the primary first or main finished floor elevation or grade= 0’-0.” (Note: 
heights shall be calculated in relation to above grade or finished floor depending 
on which one applies) 

• Include a legend that identifies significant details on the drawings (e.g. fuel pump 
controls, railings, equipment racks, etc.) 
 

Deliverables – Drawings 
 
Drawings for each Asset as identified in Appendix I in pdf and .dwg format.   

 
R. MARINAS 

 
• Create an overall plan of the entire marina with individual Assets clearly noted 

and tied back to the detailed drawings for each Component. 
• Create a drawing for each marina section (e.g. Dock A, Dock B and Dock C) and 

label all sub-Components (such as gates/railings, gangways, ramps, navigation 
lighting, markers, fuel/oil dispensers, tanks, utility chases/troughs and/or utility 
lines, utility pedestals, anchoring winches, fire protection systems, lighting, 
slips/finger structures, shade structures, attached roofing systems and different 
deck types) 

• Include the dock and any related buildings or structures on the same drawing.  
Dimensions and notes shall apply to only that portion of the Asset or Component 
shown on the drawing. 

• Use leader lines to document the Asset’s exterior dimensions (length and width).  
Dimensions shall be of sufficient detail to determine the size or area of each 
Asset 

• Include a legend that identifies significant details on the drawings (e.g. fuel 
pumps, winches, fire systems, transition plates, land assignment boundaries, etc.) 
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S. MAINTAINED LANDSCAPE  
 

Create a drawing for each Maintained Landscape (e.g. individual campground loops) and 
label all sub-Components. 

 
• Include a legend that identifies significant details on the drawings (e.g. drains, 

walkways, lighting, railings, land assignments boundaries, etc.) 
 

 T. GOLF COURSE  
 

Create a drawing for each Component (e.g. Red Course, Blue Course and White Course) 
and label all sub-Components. 

 
• Include a legend that identifies significant details on the drawings (e.g. drains, 

walkways, lighting, railings, land assignments boundaries, etc.) 
 

U. DELIVERABLE - DRAWINGS 
 

Drawings for each Asset as identified in Appendix I in .pdf and .dwg format. 
 
V. SITE PLANS 

 
Create a Site Plans for each area as identified in Appendix I – Site Plans.  

 
Tasks & Methodology 

 
Develop Site Plans in the latest version of AutoCAD (1:1) model and PDF.  

 
• Format Site Plan(s) for 11” x 17” sheets 
• Use the standard NPS master drawing sheet with title block 
• Use black lines on a white background 
• Electronically label site plans using the following naming standards: 

o ConcID.SitePlan.DrawingNumber.dwg 
o ConcID.SitePlan.DrawingNumber.pdf 
o Examples: VOYA002-UpperLake-001.dwg and VOYA002-UpperLake-

001.pdf 
 
Title Block 
 
Each Site Plan must include a title block in the lower right corner that complies with the 
NPS Denver Service Center title block format. The title block must contain: 
 
1. NPS Arrowhead 
2. “Condition Assessment” and site visit date 
3. “United States Department of the Interior” 
4. “National Park Service” 
5. NPS Region 
6. Title of Project 
7. Concession I.D. No.  
8. Location within Park 
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9. Name of Park 
10. Region, County, State 
11. Drawing Number, if provided 
12. Drawing sheet numbers (1 of 2, 2 of 2, etc.) 

 
General Site Plan(s) 

 
Create a general site plan that includes: 
 
• Provide an overall Site Plan showing all the land assignments within a specific 

area (Old Faithful Area, South Rim Village, etc.). Smaller land assignments 
located within the larger area that requires their own site plans should be keyed to 
the overall Site Plan.   

• Buildings/structures, sidewalks, roads, parking areas, retaining walls, fences, 
decks/patios and major utility systems (e.g. fire hydrants, lift stations, 
transformers) within the land assignment with labels 

• Reference points outside the land assignment with labels, such as nearby roads, 
walkways and parking lots to enable a user to identify where the assigned areas 
are 

• Above-ground utilities with labels unless doing so would obscure primary details 
such as buildings/structures or other site features.  Note if the presence of a utility 
that obscures primary details 

• All NPS and Concessioner assigned assets and utilities with labels within the 
boundaries of the assigned areas 

• Utility services (e.g. transformers, water meter or shut-off, manhole cover, etc.) 
located outside the assigned area but relevant to the Concession Facilities 

• Illustrate land assignment boundaries 
• True north arrow 
• Numerically labeled graphic scale with foot distance indicators. 
• Legend that defines reference symbols including but not limited to land 

assignment boundaries, streams, shorelines, walkways, roads, trails and shaded or 
hatched areas. 

Deliverable – Site Plans 
Electronic site plan(s) for each Area as identified in III.B.1 in .pdf and .dwg format 
 

W. OTHER ASSESSMENTS 
 

The Contractor shall prepare other assessments as required for the Assets 
specified in the Real Property List. These reports are required for unique sites 
and/or facilities for which additional information is required to assess condition 
and identify special needs such as structural survey, hazardous materials survey, 
or a seawall assessment, golf course, maintained landscape, etc. 
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X. MARINA UNDERWATER SURVEY  
 

Conduct an underwater survey for Assets as identified in Appendix I.  The underwater 
survey does not include cleaning or repair of any underwater Components. The 
underwater survey is used to determine the condition of the Asset and its underwater 
Components.  

 
Tasks & Methodology 
 
Conduct the underwater survey using divers or remote operated vehicles (ROV) and 
comply with Articles II and III of this Scope of Services.  
 
(1) Comply with all Applicable Laws concerning divers or remote operated vehicles 

(ROV) and diving, including any permit requirements. 
 
(2) The COR will provide in the Call Order if the entire underwater will be assessed 

or a set %.  The what areas within this percentage will be determined by the COR 
during the site visit before diving activities commence. 

 
(3) Optional: Video underwater survey and inspection using high definition (HD) 

video equipment. The video must be of sufficient quality to perform high quality 
frame captures and recognizable images in Appendices V and VI. 

 
Deliverable  
 
Appendices I, II, III, IV, V and VI (if required) updated with marina findings. 
Underwater video and photo frame captures, if required. 
 

Y. CONCESSION FACILITIES IMPROVEMENT PROGRAM (CFIP) ANALYSIS 
AND ESTIMATES 

 
Provide construction and maintenance estimates (Class C) for future proposed projects 
(new construction, addition, alterations or rehabilitation) as identified in Appendix I 
Scope of Services. Create estimates using data collected during the Site Visit, information 
provided by NPS and/or additional information collected by the Contractor.  Schematics 
are not required. See CFIP deliverable due dates identified in individual Call Orders. 

 
Tasks & Methodology 

 
(1) Develop Class C construction estimates (using RS Means) in accordance with the 

NPS “Cost Estimating Requirements” handbook (refer to link in Section VIII) for 
each project as identified in Appendix I.  

 
(2) Estimate each project in a separate NPS “Class C Cost Estimating Template” 

(refer to link in Section VIII). 
 
(3) Cost estimating considerations may include, but are not limited to: 

 
• Identify any hazardous material abatement required 
• Demolition and removal costs 
• Special conditions: 
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o Seasonality 
o Remoteness: housing, lost time for travel, material deliveries and 

delays due to wildlife (e.g. bison roadblocks). Consult with park 
to determine impacts on construction. 

o Location – where will construction workers come from, travel 
expenses, wage rates from different areas 

o Compliance/mitigation/Environmental Assessment/Archaeology 
 

• Construction quality expectations 
• Site development and utilities 
• Site accessibility 
• Change of Occupancy requirements for reuse of existing space(s) or 

overall building 
• Incorporate any additional costs that may be incurred to comply with the 

following:  
 
o Applicable federal, state and local construction codes 
o U.S. Green Building council standards - LEED (Leadership in 

Energy and Environmental Design) standards to achieve a silver 
rating (certification is not required) 

o Accessibility requirements that include but may not be limited to 
the ABAAS and IBC. Depending on the type of project this work 
may include determining the number and type of living units that 
must comply, entry requirements, site requirements, plumbing 
requirements, levels and type of accessibility requirements, etc. 

 
(4) Include any personal property costs required for operations and include separate 

from construction costs (kitchen equipment, cabinets, signage, shelves, etc.). 
 
(5) Estimate life cycle maintenance costs for the preferred projects. 

 
(6) CFIP Project Summary including: 

 
• Project description and overview (special requirements, work included in 

the estimates, A/E services summary, sufficient details, project priorities, 
estimated project costs, estimated time needed to complete the actual 
project, etc.).  Rationale for the Class C estimates including the mark-ups 
applied: e.g. construction contingency, site and design contingency, 
historic preservation contingency (if applicable), general conditions, 
bonds, location and remoteness factors applied, escalation rate for the 
cost estimate and the number of years escalated (if applicable). 

 
Deliverables 
 
(1) One completed NPS “Class C Construction Cost Estimate” for each 

project identified in Appendix 1. 
 
(2) CFIP Project Summary for each project. 

Personal Property Estimates 
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(3) Life Cycle Costs. 
 
(4) Schematic drawings for new construction or modifications to existing 

structures 
 

Z. DISCLOSURE, CONFIDENTIALITY, CONFLICT OF INTEREST AND 
APPLICABLE LAWS 

 
These requirements cover information included in the BPA and Call Orders.  The NPS 
will make information available to the Contractor and their subcontractors for the 
performance or administration of the work.   

 
(1) DISCLOSURE 

 
The NPS considers information produced to include written, verbal, and 
electronic information and NPS policy, processes, and procedures as confidential 
government information.   

 
The Contractor must notify each of its employees and consultant employees in 
writing that they may not disclose any information provided, and if requested to 
be disclosed only for a purpose, to the extent expressly authorized by the NPS, 
and not without the advance written consent of the Contracting Officer.  All 
Contractor and consultant employees must sign and submit to the NPS COR the 
National Park Service Conflict of Interest and Confidentiality Certificate 
provided in Attachment 2.     

 
The details of any security safeguards that the Contractor may design or develop 
under this BPA and resultant Call Orders are the property of the NPS and the 
Contractor may not publish or disclose them in any manner without the prior 
written consent of the Contracting Officer.   

 
(2) CONFLICT OF INTEREST LIMITATIONS 

 
The Contractor and subcontractors agree to the following Conflict of Interest 
limitations: 

 
(aa) Must not exploit its professional relationship or use confidential NPS 

information to provide an advantage to existing or potential NPS 
concessioners, lessees, or Commercial Use Authorization (CUA) holders 
(particularly during site inspections). 

   
(bb) May not advise current or known potential NPS concessioners, lessees, 

or CUA holders on NPS information.   
 

(cc) Cannot directly benefit from information received from its work with the 
Program about solicitation.  This includes providing assistance to 
prospective offerors in preparing for or submitting offers on any 
prospectuses or RFP’s issued by the Program.   
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(3) Without prior written permission of the Contracting Officer and the Program 
Chief, the Contractor may not engage a subcontractor to assist in performance of 
a Call Order when the subcontractor operated under an NPS permit, including 
concession contract, lease or CUA. 

 
(4) When a subcontractor discovers a potential conflict of interest, the subcontractor 

must report it immediately to the Contracting Officer and the COR.   
 

AA. SUBMITTALS AND DELIVERABLES 
 

The NPS utilizes the Office 365 Suite using MS Excel® and MS Word®.  All submittals, 
deliverables and files provided to the NPS must be compatible with NPS Windows 
Operating System Requirements 2010 and above. 
 
Not all appendix listed are required for every Call Order and are identified below in the 
Appendix list as Optional.  Optional Appendix requirements will be identified in the Call 
Order.    The NPS reserves the right to revise to the workbook and items collected as long 
as there is not a significate change to what is being asked to be collected 
 
The workbooks are how the data is provided for review to ensure that all data is 
accurately captured and reported.  The Contractor shall produce up to four submittals 
provided to NPS COR for review and approval before the final deliverable is produced.   
 
The NPS service will provide an MS Excel® workbook(s) for Appendixes Numbers I 
through V and VII and IX and MS Word® document templates for Appendices V and VI 
to be populated with the data collected.  These files make up the part of the deliverables 
package the Contractor will provide the NPS.  
 
Comments from parks, regions and the Asset Management office will be consolidated 
and returned (submittal review) to the Contractor.  The final submittal will be provided 
by the Contractor once the NPS COR is satisfied and all issues resulting from review 
comments have been addressed satisfactorily.   

 
 (1) General  

 
(aa) Identify submittals using ConcID and Appendices (for example: 

NACC001 App I-V, NACC001 App V, NACC001 Drawings, NACC001 
Photographs, etc.) 

 
(bb) Enter Contractor name and address in the footer of all deliverables. 

 
(c) Submittals must arrive by the due dates in the Project Schedule provided 

in the Call Order. 
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(d) Submittals shall be delivered or transmitted via UPS, FedEx, ftp site or 

 
(e) Do not mail submittals or final deliverables. 

 
(f) Submittals “2 to Final” must include the NPS Checklist complete with 

contractor comment. 
 

Submittal 1  
 
Submittal 1 includes drawings, photographs and Appendix I-IV Workbook with 
costs for all Assets.      
 
If the Contractor is required to resubmit Submittal 1, it must be named 
“Submittal 1R.” 

 
Submittal 2 

Subsequent to NPS approval of Submittal 1, Submittal 2 includes a corrected 
Workbook, Appendix I-IV, corrected drawings, and Appendices VII through IX 
if required. 

 
If the Contractor is required to resubmit Submittal 2, it must be named 
“Submittal 2R.” 
 
Submittal 3 

  
Subsequent to NPS approval of Submittal 2, Submittal 3 includes appendices and 
reports that address errors or correct previous submittals, Appendices V and VI 
(if required).  
 
If the Contractor is required to resubmit Submittal 3, it must be named 
“Submittal 3R.” 
 
Final Deliverable 

 
Subsequent to NPS approval of Submittal 3, the Final Deliverable shall be 
emailed, provided on a thumb drive or saved to the NPS FTP Site.  The Call 
Order will identify final deliverable format.  Deliverables in their original format 
(Word, Excel, etc.) must include the ConcID, contractor name and assessment 
date. 
 
The COR will notify the Contractor via email when an individual submittal or 
final deliverable is accepted, and the Contractor may submit an invoice for it. 
 

(2) Electronic File Organization 
 

Label the file folder with the ConcID, example: NACC001.  Do not use the 
following characters in filenames: @ # $ % ^ & *). Organize final deliverables as 
follows: 
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(3) Appendixes and other deliverables are listed below:  
 

Appendix I – Real Property (Asset) Inventory identified to be assessed 
(Excel) 
 
Appendix II - Components identified (this could include specific attributes 
of the component) (Excel) 
 
Appendix III – Maintenance Requirements (Excel) 
 
Appendix IV – RS means/cost estimates (this populates the cost for App II 
and III) (Excel) 
 
Appendix V – Executive Summary (word document) 
 
Appendix VI – Asset Narrative (Other Task) (word document) 
 
Appendix VII – Insurance Replacement Value (Other Task) (Excel) 
 
Appendix VIII – Rapid Visual Screening (FEMA) Survey (Other Task) 
(Excel) 
 
Appendix IX - Accessibility Survey (Other Tasks) (Excel) 
All deliverables will be reviewed for content, completeness, accuracy and 
conformance to the Blanket Purchase Agreement, Call Order and applicable clauses 
of the contract by the COR.  Review may include validation of information of the 
deliverable as specified in the Call Order.   

  

ConcID
Appendix I-IV
Appendix V
Appendix VI
Appendix VII
Appendix VIII
Appendix IX
Special Reports

Seismic
Accessibility
Marina Underwater
Golf Course
CFIP

Photographs
Assets

Interior
Exterior

Deficiency/LS
Drawings
Site Plans
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The number of calendar days the Government will provide written comments and 
changes from Government receipt of the draft deliverable will be identified in the 
individual Call Order.  Non-conforming deliverables will be rejected.  All of the 
Government’s comments on deliverables must be either incorporated in the 
succeeding version of the deliverable, or the Contractor must demonstrate to the 
Government’s satisfaction, why such comments should not be incorporated.   

 
Upon receipt of the Government comments, the number of calendar days the 
Contractor shall have to resubmit the deliverable in its final form will be identified in 
the Call Order.  If the deficiencies cannot be corrected within the identified calendar 
days, the Contractor shall immediately notify the COR of the reason for the delay and 
provide a proposed corrective action plan within 7 calendar days.  In the event the 
Government delays beyond the period specified, the Contractor shall be entitled to a 
day-to-day extension in the completion date. 

 
Acceptance of a submittal or deliverable shall be in compliance with the applicable 
requirements set forth in the Blanket Purchase Agreement, Call Order and applicable 
clauses of the contract.   
 

BB. SPECIALIZED EXPERIENCE  
 

1. Accessibility – The project team must include staff with special training and 
expertise in using and interpreting accessibility standards and regulations (e.g. 
ABAAS).  The Contractor must provide the NPS with documentation 
(credentials and project experience) to substantiate the individual’s experience 
for approval. 

 
2. Historically Significant Assets – The project team must include staff with 

training/expertise in using the Secretary of the Interior's Standards for the 
Treatment of Historic Properties.  historic preservation principles. These 
standards promote historic preservation best practices in non-technical language 
that help to protect our nation’s irreplaceable cultural resources. 
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PART B – COMMERCIAL CONTRACT CLAUSES 
 
2.1 GSA SCHEDULE CLAUSES 
 

All of the contractors’ current and applicable GSA Clauses are considered to be incorporated 
herein for the Request for Quote (RFQ) process, and once awarded, the contractors’ specific GSA 
Clauses from their current GSA contract shall be incorporated herein and attached to the award.  
Any required clauses that are not included in contractors’ GSA Schedule contract will be added at 
time of award. 
 

2.2 FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 
 

This contract incorporates one or more clauses by reference, with the same force and effect as if 
they were given in full text.  Upon request, the Contracting Officer will make their full text 
available.  Also, the full text of a clause may be accessed electronically at these addresses:   

 
https://www.acquisition.gov/browse/index/far 

 
Clause No. Clause Title Date 

FAR 52.204-19 Incorporation by Reference of Representations and 
Certifications 

DEC 2014 

FAR 52.204-25 Prohibition on Contracting for Certain 
Telecommunications and Video Surveillance Services of 
Equipment 

AUG 2019 

FAR 52-227-17 Rights In Data – Special Works DEC 2007 
FAR 52.228-5 Insurance -- Work on a Government Installation MAY 2014 
FAR 52.232-39 Unenforceability of Unauthorized Obligations  JUN 2013 
FAR 52.232-40 Providing Accelerated Payments to Small Business 

Subcontractors 
DEC 2013 

2.3 BPA TERMS AND CONDITIONS 

A. Description of Agreement 
 

The Contractor shall furnish Comprehensive Condition Assessment services as required 
in Description/Specifications/Statement of Work when requested by the Contracting 
Officer (CO) as specified in the individual BPA Call Order.  All orders placed against 
this BPA are subject to the terms and conditions of the contract.  Architect and 
Engineering Services are not included in the Scope of Services for this BPA.   

 
B BPA Period of Performance 

 
The effective period of performance of this BPA will include a one-year base period of 
performance from the effective date of the BPA with four one-year options or until the 
end of the contract period whichever is earlier.   

 
The effective base period of this BPA is from September 25, 2020 to September 24, 2021 
and the options are as follows: 

  

https://www.acquisition.gov/browse/index/far
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      Start Date  End Date 
 

Option Period 1   September 25, 2021 September 24, 2022 
Option Period 2   September 25, 2022 September 24, 2023 
Option Period 3 September 25, 2023 September 24, 2024 
Option Period 4   September 25, 2024  September 24, 2025 
Option to Extend Services 
(FAR 52.217-8)   September 25, 2025 Not-To-Exceed 6 

Months  
 

C. Call Orders may be placed against the Blanket Purchase Agreement at any time during 
the effective period.  Each individual Call Order will have its own period of performance 
even though delivery under an individual Call Order may extend beyond the completion 
date of the Blanket Purchase Agreement. 

 
D. At the option of the Government, the Blanket Purchase Agreement may be extended by 

the Contracting Officer given written notice of the extension to the Contractor prior to the 
expiration date of the Blanket Purchase Agreement.  The parties agree that upon issuance 
of a modification exercising the option year, the following changes will be made to the 
Blanket Purchase Agreement: 
 
(1) The Scope of Work will remain unchanged. 

 
(2) The Time for Completion specified in Paragraph A above will be extended by 

twelve (12) months. 
 

(3) The rates of services will be increased in accordance with the rates set forth in 
Attachment 1, Supplies or Services and Prices/Costs. 

 
E. Annual BPA Review   

 
  The CO will review the BPA at least annually in accordance with FAR 8.405-3(e). 

 
F. Pricing 

 
The BPA (s) will incorporate pricing identified in Attachment 1 which is consistent with 
the rates identified in the GSA Federal Supply Schedule and minus any discounts 
provided with the Contractor’s proposal and shall be fixed throughout the Period of 
Performance of the BPA. 
 

G. Travel  
 

All travel to be performed shall be included in the price for each individual Call Order.  
Travel shall be priced as follows: 

 
(1) Commercial Carriers    Current Commercial Coach or Tourist  

Rate 
 

(2) Taxi     Actual Expense 
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(3) Auto Expense     
 
  i. Commercial   Actual Expense 
 
  ii. Private    Federal Travel Regulations 
 

(4) Subsistence    Federal Travel Regulations 
 

Travel costs will be priced in accordance with the Federal Travel Regulations  
https://www.gsa.gov/policy-regulations/regulations/federal-travel-regulation-ftr 

 
H. Extent of Obligation 

 
The BPA (s) do not obligate any funds.  Funds shall only be obligated on individual BPA 
Call Orders.  The aggregate purchase limit of all BPA Call Orders shall not exceed 
$10,000,000 over the period of performance of the BPA. 

 
I. Purchase Limitation 

 
Each individual BPA Call Order shall not exceed $2,000,000.  The minimum purchase 
limit shall be in accordance with contractors current GSA Contract.   
 

J. Individuals Authorized To Purchase Under The BPA 

Only a warranted Contracting Officer (CO) from the United Stated Department of 
Interior (DOI), National Park Service (NPS) is authorized to purchase services under this 
BPA.    

 
The following office(s) are hereby authorized to place orders under this BPA: 

 
(1) Issuance of Call Orders 

 
National Park Service  

 WASO – WCO Contracting 
 P.O. Box 25287 MS WCP 

Denver, CO  80225 
 

WCO/Historic Preservation Training Center 
4801A Urbana Pike 

  Frederick, MD  21701 
  Point of Contact: Contracting Officer  
  Email Address: 

  

https://www.gsa.gov/policy-regulations/regulations/federal-travel-regulation-ftr
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(2) Authorized User 
 

National Park Service 
  Washington Office Commercial Services 
  1849 C Street NW, Mail Stop 2225 

   Washington, D.C.  20240 
   Point of Contact:  

 
(3) Contracting Officer’s Representative – Blanket Purchase Agreement 

 

National Park Service 
   Washington Office Commercial Services RM#2218 
   1849 C Street NW Mail Stop 2225 
   Washington, D.C.  20240 
   
   
 

(4) Contracting Officer’s Representative – Call Orders 
 
   To be assigned in each Call Order  
 
  (5) Regional Project Coordinator 
 
   To be assigned in each Call Order 
 
  (6) Park Project Coordinator  
 
   To be assigned in each Call Order  

 
K. Place of Performance  

 
Work will be done in the contiguous United States.  The Contractor shall perform work 
primarily in its own offices or in a field location. The NPS may require travel including 
travel to remote locations, some of which require travel on foot, boat, or other 
conveyance.  Travel needs and locations will be identified in the Call Order.   

 
L. Delivery 

 
Delivery shall be in accordance with the base BPA, and the specific location and terms 
will be specified with each individual BPA Call Order.   

 
M. BPA Volume 

 
The number of potential BPA Call Orders is undetermined and will be made known at the 
time of the individual NPS issuance of a Request for Quote or other communication tool. 
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N.  Administration 
 

The NPS is responsible for all administration and overall base BPA concerns.  
Responsibility of BPA Calls is by the awarding Contracting Officer of the BPA Call. 

 
O.  Ordering Procedures 

 
  (1) Call Orders will be placed against this BPA. 
 

(2) Call Orders may be placed only by NPS Warranted Contracting Officers and/or 
Purchasing Agents (PAs).  All orders under this BPA shall be made via a written 
BPA Call (OF-347 or equivalent). A specific, sequential order number shall be 
included on the order and shall specify the BPA number, as will the specific 
Period of Performance. 

 
(3) The NPS, will send a requirement to the contractor via e-mail, telephone, or other 

method that will convey the necessary information.  The request may come from 
unwarranted Contract Specialists (CSs) or other non-warranted acquisition 
positions, but only the award can be made by a warranted CO and/or PA. 

 
(4) Contractors must respond by submitting technical specifications and pricing for 

the proposed requirement via e-mail to the requesting acquisition personnel. 
 

(5) Based on a review of the contractor's response and any necessary clarifications, 
the CO/PA will issue a written BPA Call Order award to the Contractor via 
email. 

 
(6) Ordering Thresholds Call Orders will be placed against this BPA by the NPS in 

accordance with the following: 
 
Competition Threshold Sources Sought  

 
 <Micro-Purchase Threshold – Single Source BPA Holder 

   <$25,000 Single Source BPA holder 
   >$25,000 All BPA holders 
 

Requirements less than $25,000, the Government may propose a single BPA 
holder to receive the requirement, based on workload of all BPA Holders. If the 
requirement exceeds $25,000, then all BPA holders will receive the requirement 
for proposal. 

 
  (7) Ordering Exceptions will be per FAR 8.405-6 (a)(1) 
 
   Additional Exceptions to the Ordering Procedures are as follows: 
 

- BPA Call Orders may be awarded to other than the lowest price, at the 
discretion of the Government.  The discretion may be based on the number of 
BPA Calls awarded to all contractors (i.e. if anyone contractor has to many BPA 
Calls, and/or contractor is not meeting performance objectives of BPA calls 
awarded), location of the work, etc. 
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P. Award of BPA Call Orders 
 

BPA Call Orders issued under any resulting BPA will include the following information 
as applicable: 
 

  (1)  BPA number and BPA Call Order number; 
  (2)  Date of the order; 
  (3)  Description of the products/services to be performed; 
  (4)  The work Schedule, period of performance, or required completion date; 
  (5) Place of delivery or performance; 
  (6)  Deliverables; 
  (7) CLIN number and description, quantity, unit price and extended total; 
  (8)  Accounting and appropriations data. 
 
  

Q. Order of Precedence 
 

All the terms and conditions from prospective Contractor’s current GSA Schedule will be 
incorporated in the resulting BPA and will apply to all BPA Call Orders. In the event of 
an inconsistency between the provisions of this BPA and the terms and conditions of the 
Contractor's Schedule contract, the provisions of the Contractor BPA(s) will take 
precedence unless otherwise determined by the CO/PA.  All disputes regarding the 
individual BPA Calls are to be referred to the BPA Calls CO/PA. 

 
R. Open Market Items 

 
BPA Call Orders may include "open market" items (e.g., items that have not already been 
priced, evaluated and awarded on the Contractor's GSA Schedule) as long as the value of 
"open market" items included in the order do not exceed the applicable micro- purchase 
threshold as defined in FAR 2.101. The items must also be clearly identified as "open 
market" items, in accordance with FAR Subpart 8.402(f) The Ordering Contracting 
Officer may authorize you to buy support products from other schedule contractors or 
through GSA Global Supply. 
 

S. Invoice Requirements  
 

The Contactor shall submit a draft copy of an invoice to the COR identified in the Call Order 
for review and approval prior to submission in in the Invoice Processing Platform (IPP).  The 
final invoice is desired to be submitted within six months of the project completion.  
 

T. Invoice Submission   
 

Invoice submissions shall include the:  Contractor name; Contractor address; Blanket 
Purchase Agreement Number, Call Order Number, Time Period for which the invoice is 
submitted (e.g. This invoice is for services provided from 10/24/2020 – 10/29/2020), 
Project Title and description of deliverable.  The Contractor shall certify with a signed 
and dated statement that the invoice us correct and proper for payment.   

 
The Contractor shall submit a properly certified invoice in the Invoice Processing Platform 
(IPP) at https://www.ipp.gov.   

  

https://www.ipp.gov/
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2.4 52.217-8 OPTION TO EXTEND SERVICES (NOV 1999) 

The Government may require continued performance of any services within the limits and at the 
rates specified in the contract. These rates may be adjusted only as a result of revisions to 
prevailing labor rates provided by the Secretary of Labor. The option provision may be exercised 
more than once, but the total extension of performance hereunder shall not exceed 6 months. The 
Contracting Officer may exercise the option by written notice to the Contractor within 30 
calendar days. 

(End of clause) 

2.5 FAR 52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 

(a) The Government may extend the term of this contract by written notice to the Contractor 
within 30 calendar days; provided that the Government gives the Contractor a preliminary 
written notice of its intent to extend at least 60 calendar days before the contract expires. The 
preliminary notice does not commit the Government to an extension. 

(b)If the Government exercises this option, the extended contract shall be considered to include 
this option clause. 

(c) The total duration of this contract, including the exercise of any options under this clause, 
shall not exceed 5 years. 

(End of clause) 

2.6 FAR 52.219-6 NOTICE OF TOTAL SMALL BUSINESS SET-ASIDE (MAR 2020)\ 
 

(a)  Definition. “Small business concern,” as used in this clause, means a concern, including 
its affiliates, that is independently owned and operated, not dominant in the field of 
operation in which it is bidding on Government contracts, and qualified as a small 
business under the size standards in this solicitation. 

 
 (b)  Applicability. This clause applies only to- 
 

(1) Contracts that have been totally set aside for small business concerns; and 
 

            (2) Orders set aside for small business concerns under multiple-award contracts as 
described in 8.405-5 and 16.505(b)(2)(i)(F). 

 
(c) General. 
  

(1) Offers are solicited only from small business concerns. Offers received from concerns 
that are not small business concerns shall be considered nonresponsive and will be 
rejected. 
 

            (2) Any award resulting from this solicitation will be made to a small business concern. 
  

(End of clause) 

https://www.acquisition.gov/content/8405-5-small-business#i1117805
https://www.acquisition.gov/content/16505-ordering#i1104008
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2.7 FAR 52.219-14 LIMITATIONS ON SUBCONTRACTING (MAR 2020)  
 

(a) This clause does not apply to the unrestricted portion of a partial set-aside. 
 
(b)  Applicability. This clause applies only to— 

 
(1)Contracts that have been set aside for small business concerns or 8(a) participants; 

 
(2)Part or parts of a multiple-award contract that have been set aside for small business 
concerns or 8(a) participants;  
(3)Orders set aside for small business concerns or 8(a) participants under multiple-award 
contracts as described in 8.405-5 and 16.505(b)(2)(i)(F); and 
 
(4)Orders issued directly to small business concerns or 8(a) participants under multiple-
award contracts as described in 19.504(c)(1)(ii). 
 

(c)  Limitations on subcontracting.By submission of an offer and execution of a contract, the 
Contractor agrees that in performance of the contract in the case of a contract for— 

 
(1) Services (except construction). At least 50 percent of the cost of contract performance 
incurred for personnel shall be expended for employees of the concern. 

 
(2) Supplies (other than procurement from a nonmanufacturer of such supplies). The 
concern shall perform work for at least 50 percent of the cost of manufacturing the 
supplies, not including the cost of materials. 
 
 (3) General construction. The concern will perform at least 15 percent of the cost of the 
contract, not including the cost of materials, with its own employees. 
 
(4) Construction by special trade contractors. The concern will perform at least 25 
percent of the cost of the contract, not including the cost of materials, with its own 
employees. 
 

    (d) The Contractor shall comply with the limitations on subcontracting as follows: 
 

(1) For contracts, in accordance with paragraph (b)(1) and (2) of this clause— 
             [Contracting Officer check as appropriate.]  
 

_ By the end of the base term of the contract and then by the end of each 
subsequent option period; or 

 
            X By the end of the performance period for each order issued under the contract. 
 

(2) For orders, in accordance with paragraphs (b)(3) and (4) of this clause, by the end 
of the performance period for the order. 

 
(End of clause) 

  

https://www.acquisition.gov/content/8405-5-small-business#i1117805
https://www.acquisition.gov/content/16505-ordering#i1104008
https://www.acquisition.gov/content/19504-orders-under-multiple-award-contracts#id203CEK0I0HS
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2.8 FAR 52.219-28 POST-AWARD SMALL BUSINESS PROGRAM REPRESENTATION 
(MAY 2020) 

 
(a)  Definitions. As used in this clause— 
 

Long-term contract means a contract of more than five years in duration, including 
options. However, the term does not include contracts that exceed five years in duration 
because the period of performance has been extended for a cumulative period not to 
exceed six months under the clause at 52.217-8, Option to Extend Services, or other 
appropriate authority. 
 
Small business concern means a concern, including its affiliates, that is independently 
owned and operated, not dominant in the field of operation in which it is bidding on 
Government contracts, and qualified as a small business under the criteria in 13 CFR part 
121 and the size standard in paragraph (d) of this clause. Such a concern is “not dominant 
in its field of operation” when it does not exercise a controlling or major influence on a 
national basis in a kind of business activity in which a number of business concerns are 
primarily engaged. In determining whether dominance exists, consideration shall be  
given to all appropriate factors, including volume of business, number of employees, 
financial resources, competitive status or position, ownership or control of materials, 
processes, patents, license agreements, facilities, sales territory, and nature of business 
activity. 

 
(b)  If the Contractor represented that it was any of the small business concerns identified 

in 19.000(a)(3) prior to award of this contract, the Contractor shall rerepresent its size and 
socioeconomic status according to paragraph (f) of this clause or, if applicable, paragraph 
(h) of this clause, upon occurrence of any of the following: 

 
(1) Within 30 days after execution of a novation agreement or within 30 days after 

modification of the contract to include this clause, if the novation agreement was 
executed prior to inclusion of this clause in the contract. 

 
(2) Within 30 days after a merger or acquisition that does not require a novation or 

within 30 days after modification of the contract to include this clause, if the 
merger or acquisition occurred prior to inclusion of this clause in the contract. 

            
(3) For long-term contracts- 
 

(i) Within 60 to 120 days prior to the end of the fifth year of the contract; 
and 

(ii) Within 60 to 120 days prior to the date specified in the contract for 
exercising any option thereafter. 

 
(c) If the Contractor represented that it was any of the small business concerns identified 

in 19.000(a)(3) prior to award of this contract, the Contractor shall rerepresent its size and 
socioeconomic status according to paragraph (f) of this clause or, if applicable, paragraph 
(h) of this clause, when the Contracting Officer explicitly requires it for an order issued 
under a multiple-award contract. 

  

https://www.acquisition.gov/content/52217-8-option-extend-services#i1057214
https://www.acquisition.gov/content/19000-scope-part#i1101771
https://www.acquisition.gov/content/19000-scope-part#i1101771
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(d)  The Contractor shall rerepresent its size status in accordance with the size standard in 

effect at the time of this rerepresentation that corresponds to the North American Industry 
Classification System (NAICS) code(s) assigned to this contract. The small business size 
standard corresponding to this NAICS code(s) can be found 
at https://www.sba.gov/document/support--table-size-standards. 

 
 (e)  The small business size standard for a Contractor providing a product which it does not 

manufacture itself, for a contract other than a construction or service contract, is 500 
employees. 

 
(f)  Except as provided in paragraph (h) of this clause, the Contractor shall make the 

representation(s) required by paragraph (b) and (c) of this clause by validating or 
updating all its representations in the Representations and Certifications section of the 
System for Award Management (SAM) and its other data in SAM, as necessary, to 
ensure that they reflect the Contractor's current status. The Contractor shall notify the 
contracting office in writing within the timeframes specified in paragraph (b) of this 
clause, or with its offer for an order (see paragraph (c) of this clause), that the data have 
been validated or updated, and provide the date of the validation or update. 

 
(g)  If the Contractor represented that it was other than a small business concern prior to 

award of this contract, the Contractor may, but is not required to, take the actions 
required by paragraphs (f) or (h) of this clause. 

 
(h) If the Contractor does not have representations and certifications in SAM, or does not 

have a representation in SAM for the NAICS code applicable to this contract, the 
Contractor is required to complete the following rerepresentation and submit it to the 
contracting office, along with the contract number and the date on which the 
rerepresentation was completed: 

 
(1) The Contractor represents that it □ is, □ is not a small business concern under 

NAICS Code _____ assigned to contract number _____. 
 
(2) [Complete only if the Contractor represented itself as a small business concern in 

paragraph (h)(1) of this clause.] The Contractor represents that it □ is, □ is not, a 
small disadvantaged business concern as defined in 13 CFR 124.1002. 

 
(3) [Complete only if the Contractor represented itself as a small business concern in 

paragraph (h)(1) of this clause.] The Contractor represents that it □ is, □ is not a 
women-owned small business concern. 

 
(4) Women-owned small business (WOSB) concern eligible under the WOSB 

Program. [Complete only if the Contractor represented itself as a women-owned 
small business concern in paragraph (h)(3) of this clause.] The Contractor 
represents that— 

 
              (i)  It □ is, □ is not a WOSB concern eligible under the WOSB Program, has 

provided all the required documents to the WOSB Repository, and no 
change in circumstances or adverse decisions have been issued that 
affects its eligibility; and 

 

https://www.sba.gov/document/support--table-size-standards
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              (ii)  It □ is, □ is not a joint venture that complies with the requirements of 13 
CFR part 127, and the representation in paragraph (h)(4)(i) of this clause 
is accurate for each WOSB concern eligible under the WOSB Program 
participating in the joint venture. [The Contractor shall enter the name 
or names of the WOSB concern eligible under the WOSB Program and 
other small businesses that are participating in the joint 
venture:_____.] Each WOSB concern eligible under the WOSB Program 
participating in the joint venture shall submit a separate signed copy of 
the WOSB representation. 

 
(5)  Economically disadvantaged women-owned small business (EDWOSB) 

concern.[Complete only if the Contractor represented itself as a women-owned 
small business concern eligible under the WOSB Program in (h)(4) of this 
clause. ] The Contractor represents that— 

 
 (i)  It □ is, □ is not an EDWOSB concern eligible under the WOSB Program, 

has provided all the required documents to the WOSB Repository, and 
no change in circumstances or adverse decisions have been issued that 
affects its eligibility; and 

 
               (ii) It □ is, □ is not a joint venture that complies with the requirements of 13 

CFR part 127, and the representation in paragraph (h)(5)(i) of this clause 
is accurate for each EDWOSB concern participating in the joint venture. 
[The Contractor shall enter the name or names of the EDWOSB concern 
and other small businesses that are participating in the joint venture: 
_____.] Each EDWOSB concern participating in the joint venture shall 
submit a separate signed copy of the EDWOSB representation. 

 
(6) [Complete only if the Contractor represented itself as a small business concern in 

paragraph (h)(1) of this clause ] The Contractor represents that it □ is, □ is not a 
veteran-owned small business concern. 

 
(7) [Complete only if the Contractor represented itself as a veteran-owned small 

business concern in paragraph (h)(6) of this clause.] The Contractor represents 
that it □ is, □ is not a service-disabled veteran-owned small business concern. 

 
(8) [Complete only if the Contractor represented itself as a small business concern in 

paragraph (h)(1) of this clause. ] The Contractor represents that— 
 

(i) It □ is, □ is not a HUBZone small business concern listed, on the date of 
this representation, on the List of Qualified HUBZone Small Business 
Concerns maintained by the Small Business Administration, and no 
material changes in ownership and control, principal office, or HUBZone 
employee percentage have occurred since it was certified in accordance 
with 13 CFR part 126; and 

 
(ii)  It □ is, □ is not a HUBZone joint venture that complies with the 

requirements of 13 CFR part 126, and the representation in paragraph 
(h)(8)(i) of this clause is accurate for each HUBZone small business 
concern participating in the HUBZone joint venture. [The Contractor 
shall enter the names of each of the HUBZone small business concerns 
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participating in the HUBZone joint venture: _____.] Each HUBZone 
small business concern participating in the HUBZone joint venture shall 
submit a separate signed copy of the HUBZone representation. 
[Contractor to sign and date and insert authorized signer's name and 
title.]  

(End of clause) 
 

2.9 1452.203-70 RESTRICTIONS ON ENDORSEMENTS (JUL 1996) 
 

The Contractor shall not refer to contracts awarded by the Department of the Interior in 
commercial advertising, as defined in FAR 31.205–1, in a manner which states or implies that the 
product or service provided is approved or endorsed by the Government, or is considered by the 
Government to be superior to other products or services. This restriction is intended to avoid the 
appearance of preference by the Government toward any product or service. The Contractor may 
request the Contracting Officer to make a determination as to the propriety of promotional 
material. 

(End of clause) 
 

2.10 1452.215-70 EXAMINATION OF RECORDS BY THE DEPARTMENT OF THE 
INTERIOR (APR 1984) 

 
For purposes of the Examination of Records by the Comptroller General clause of this contract 
(FAR 52.215–2(d)), the Secretary of the Interior, the Inspector General, and their duly authorized 
representative(s) from the Department of the Interior shall have the same access and examination 
rights as the Comptroller General of the United States. 
 

(End of clause) 
 

2.11 DIAR 1452.201-70 AUTHORITIES AND DELEGATIONS (SEP 2011) 
 

A. The Contracting Officer is the only individual authorized to enter into or terminate this 
contract, modify any term or condition of this contract, waive any requirement of this 
contract, or accept nonconforming work. 

 
B. The Contracting Officer will designate a Contracting Officer's Representative (COR) in 

writing at the time of award.  The COR will be responsible for technical monitoring of 
the contractor's performance and deliveries. The COR will be appointed in writing, and a 
copy of the appointment will be furnished to the Contractor. Changes to this delegation 
will be made by written changes to the existing appointment or by issuance of a new 
appointment. 

 
C. The COR is not authorized to perform, formally or informally, any of the following 

actions: 
 

(1)  Promise, award, agree to award, or execute any contract, contract modification, 
or notice of intent that changes or may change this contract; 

 
(2)  Waive or agree to modification of the delivery schedule; 

 
(3)  Make any final decision on any contract matter subject to the Disputes Clause; 
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(4)  Terminate, for any reason, the Contractor's right to proceed; 
 

(5)  Obligate in any way, the payment of money by the Government. 
 

D. The Contractor shall comply with the written or oral direction of the Contracting Officer 
or authorized representative(s) acting within the scope and authority of the appointment 
memorandum. The Contractor need not proceed with direction that it considers to have 
been issued without proper authority. The Contractor shall notify the Contracting Officer 
in writing, with as much detail as possible, when the COR has taken an action or has 
issued direction (written or oral) that the Contractor considers to exceed the COR's 
appointment, within 3 days of the occurrence. Unless otherwise provided in this contract, 
the Contractor assumes all costs, risks, liabilities, and consequences of performing any 
work it is directed to perform that falls within any of the categories defined in paragraph 
(c) prior to receipt of the Contracting Officer's response issued under paragraph (e) of this 
clause. 

 
E. The Contracting Officer shall respond in writing within 30 days to any notice made under 

paragraph (d) of this clause. A failure of the parties to agree upon the nature of a 
direction, or upon the contract action to be taken with respect thereto, shall be subject to 
the provisions of the Disputes clause of this contract. 

 
F. The Contractor shall provide copies of all correspondence to the Contracting Officer and 

the COR. 
 

G. Any action(s) taken by the Contractor, in response to any direction given by any person 
acting on behalf of the Government or any Government official other than the 
Contracting Officer or the COR acting within his or her appointment, shall be at the 
Contractor's risk. 

(End of clause) 
 

2.12 DOI AAP-0028 ELECTRONIC INVOICING AND PAYMENT REQUIREMENTS – 
INTERNET PAYMENT PLATFORM  

 
Payment requests must be submitted electronically through the U. S. Department of the 
Treasury's Invoice Processing Platform System (IPP). 

 
"Payment request" means any request for contract financing payment or invoice payment by the 
Contractor. To constitute a proper invoice, the payment request must comply with the 
requirements identified in the applicable Prompt Payment clause included in the contract, or the 
clause 52.212-4 Contract Terms and Conditions—Commercial items include in commercial items 
contracts.  The IPP website address is: https://www.ipp.gov. 

 
Under this contract, the following documents are required to be submitted as an attachment to the 
IPP invoice: 
 
Billing Period, Project Title, description of deliverable and travel expenses (if applicable) and 
receipts.   

  

https://www.ipp.gov/
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The Contractor must use the IPP website to register access and use IPP for submitting requests for 
payment. The Contractor Government Business Point of Contact (as listed in SAM) will receive 
enrollment instructions via email from the Federal Reserve Bank of Boston (FRBB) within 3 - 5 
business days of the contract award date. Contractor assistance with enrollment can be obtained 
by contacting the IPP Production Helpdesk via email

If the Contractor is unable to comply with the requirement to use IPP for submitting invoices for 
payment, the Contractor must submit a waiver request in writing to the Contracting Officer with 
its proposal or quotation. 

(End of Local Clause) 
 

2.13 DOI AAP-0050 FAR 52.232.40 PROVIDING ACCELERATED PAYMENTS TO SMALL 
BUSINESS SUBCONTRATORS (DEC 2013) 

 
A. Upon receipt of accelerated payments from the Government, the Contractor shall make 

accelerated payments to its small business subcontractors under this contract, to the 
maximum extent practicable and prior to when such payment is otherwise required under 
the applicable contract or subcontract, after receipt of a proper invoice and all other 
required documentation from the small business subcontractor. 

 
B. The acceleration of payments under this clause does not provide any new rights under the 

Prompt Payment Act. 
 
C. Include the substance of this clause, including this paragraph (c), in all subcontracts with 

small business concerns, including subcontracts with small business concerns for the 
acquisition of commercial items. 

 
2.14 DOI AAP-0050 NOTICE TO CONTRACTORS – CONTRACTOR PERFORMANCE 

ASSESSMENT REPORTING SYSTEM (FEB 2016) 
 

A. FAR 42.1502 directs all Federal agencies to collect past performance information on 
contracts. The Department of the Interior (DOI) has implemented the Contractor 
Performance Assessment Reporting System (CPARS) to comply with this regulation. 
One or more past performance evaluations will be conducted in order to record your 
contract performance as required by FAR 42.15. 

 
B. The past performance evaluation process is a totally paperless process using CPARS. 

CPARS is a web-based system that allows for electronic processing of the performance 
evaluation report. Once the report is processed, it is available in the Past Performance 
Information Retrieval System (PPIRS) for Government use in evaluating past 
performance as part of a source selection action. 

 
C. We request that you furnish the Contracting Officer (CO) with the name, position title, 

phone number, and email address for each person designated to have access to your firm's 
past performance evaluation(s) for the contract no later than 30 days after award. Each 
person granted access will have the ability to provide comments in the Contractor portion 
of the report and state whether or not the Contractor agrees with the evaluation, before 
returning the report to the Assessing Official (AO). Information in the report must be 
protected as source selection sensitive information not releasable to the public. 

https://www.acquisition.gov/sites/default/files/current/far/html/Subpart%2042_15.html
https://www.acquisition.gov/sites/default/files/current/far/html/Subpart%2042_15.html
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D. When your Contractor Representative(s) are registered in CPARS, they will receive an 
automatically generated email with detailed login instructions. Further details, systems 
requirements, and training information for CPARS is available at https://www.cpars.gov/.  

 
E. Within 60 days after the end of a performance period, the AO will complete an interim or 

final past performance evaluation, and the report will be accessible at 
https://www.cpars.gov/.   

 
(1) Contractor Representatives may then provide comments in response to the 

evaluation or return the evaluation without comment.  
 
(2) Your comments should focus on objective facts in the AO's narrative and should 

provide your views on the causes and ramifications of the assessed performance.  
(3) All information provided should be reviewed for accuracy prior to submission.  
 
(4) If you elect not to provide comments, please acknowledge receipt of the 

evaluation by indicating "No comment" in the space provided, and then selecting 
“Accept the Ratings and Close the Evaluation”. 

 
(5) Your response is due within 60 calendar days after receipt of the CPAR. On day 

15, the evaluation will become available in PPIRS-RC marked as “Pending” with 
or without comments and whether or not it has been closed. 

 
(6) If you do not sign and submit the CPAR within 60 days, it will automatically be 

returned to the Government and will be annotated: "The report was 
delivered/received by the contractor on (date). The contractor neither signed nor 
offered comment in response to this assessment."  

 
F. The following guidelines apply concerning your use of the past performance evaluation: 
 

(1) Protect the evaluation as source selection information. After review, transmit the 
evaluation by completing and submitting the form through CPARS. If for some 
reason you are unable to view and/or submit the form through CPARS, contact 
the CO for instructions. 

 
(2) Strictly control access to the evaluation within your organization. Ensure the 

evaluation is never released to persons or entities outside of your control. 
 
(3) Prohibit the use of or reference to evaluation data for advertising, promotional 

material, pre-award surveys, responsibility determinations, production readiness 
reviews, or other similar purposes. 

 
(4) If you wish to discuss a past performance evaluation, you should request a 

meeting in writing to the CO no later than seven days following your receipt of 
the evaluation. The meeting will be held in person or via telephone or other 
means during your 60-day review period. 

 
G. A copy of the completed past performance evaluation will be available in CPARS for 

your viewing and for Government use supporting source selection actions after it has 
been finalized.   

(End of Notice) 

https://www.cpars.gov/
https://www.cpars.csd.disa.mil/
https://www.cpars.csd.disa.mil/
https://www.cpars.gov/
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2.15 KEY PERSONNEL  
 

The below are the minimum personnel who shall be designated as “Key”.  The Government does 
not intend to dictate the composition of the ideal team to perform the work under the Call Orders.  
Therefore, the Government encourages and will evaluate additional Key Personnel as proposed 
by the Contractor.   
 
Project Manager 
 

2.16 KEY PERSONNEL SUBSITUTION  
 
 The Contractor shall not replace any personnel designated as Key Personnel without the written 

concurrence of the CO.  Prior to utilizing other than personnel specified proposals in response to 
a Call Order Request, the Contractor shall notify the Government CO and the COR of the existing 
Call Order.  This notification shall be no later than ten calendar days in advance of any proposed 
substitution and shall include justification (including resume(s) and labor category of proposed 
substitution(s)) in sufficient detail to permit evaluation of the impact on Call Order performance 
and a signed Non-Disclosure Agreement.   

 
 Substitute personnel qualifications shall be equal to, or greater than, those of the personnel being 

substituted.  If the Government CO and the COR determine that a proposed substitute personnel 
is unacceptable, or that the reduction of effort would be so substantial as to impair the successful 
performance of the work under the Call Order, the Contractor may be subject to a default action 
as prescribed by FAR 52.249-8, Default (Fixed-Price Supply and Service).   

 
2.17 ORGANIZATIONAL CONFLICTS OF INTEREST 
 

If the Contractor has or is currently providing support or anticipates providing support to the NPS 
or NPS Concessionaire Contract that creates or represents an actual or potential organizational 
conflict of interest (OCI), the Contractor shall immediately disclose this actual or potential OCI in 
accordance with FAR Subpart 9.5.  The Contractor is also required to complete and sign an 
Organizational Conflict of Interest Statement in which the Contractor (and any subcontractors, 
consultants or teaming partner) agree to disclose information concerning the actual potential 
conflict which any quote for any solicitation relating to the Call Order.  All actual or potential 
OCI situations shall be handled in accordance with FAR Subpart 9.5.

 
  



 
National Park Service Request for Quotation 140P2120Q0016 48 

PART C – CONTRACT DOCUMENTS, EXHIBITS AND ATTACHMENTS 
 
 

Attachment Number Title Total Number 
of Pages 

Appendix I-IV Master Appendix I-IV Workbook 4 
Attachment 1 Supplies or Services and Price/Costs 11 
Attachment 2 National Park Service Conflict of Interest and 

Confidentiality Certificate 
1 

Attachment 3 Condition Assessment Guidance for Contractors 20 
Attachment 4 Condition Assessment Inspection Guidance 59 
Attachment 5 Probable Sample Project 2 
Attachment 6 Probable Sample Project, Condition Assessment Pricing 

Sheet 
4  

Attachment 7 Probable Project Appendix I-IV Workbook, Excel Form 1 
Attachment 8 Probable Project Appendix V, Executive Summary 

Template-2016.2 
1 

Attachment 9 Probable Project Appendix VI Narrative 2017.1 1 
Attachment 10 Probable Project Appendix IX Building Access Survey 

Template 
1 

Attachment 11 Probable Project Appendix IX Outdoor Access Survey 1 
Attachment 12 Past Performance Cover Letter and Past Performance 

Questionnaire 
4 
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PART D – SOLICITATION PROVISIONS  
 
 
4.0 GSA SCHEDULE PROVISIONS 
 

All of the Offeror’s current and applicable GSA provisions are considered to be incorporated 
herein for the Request for Quote (RFQ) process.  Any required provisions that are not included in 
contractors GSA Schedule contract are included below and apply to this RFQ. 
 

4.1 FAR 52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 
1998) 

 
This solicitation incorporates one or more solicitation provisions by reference, with the same 
force and effect as if they were given in full text. Upon request, the Contracting Officer will make 
their full text available. The offeror is cautioned that the listed provisions may include blocks that 
must be completed by the offeror and submitted with its quotation or offer. In lieu of submitting 
the full text of those provisions, the offeror may identify the provision by paragraph identifier and 
provide the appropriate information with its quotation or offer. Also, the full text of a solicitation 
provision may be accessed electronically at this/these address(es): 
 

https://www.acquisition.gov/browse/index/far 
 

Clause No. Clause Title Date 
FAR 52.204-16 Commercial and Government Entity Code 

Reporting  
JUL 2016 

FAR 52.204-22 Alternative Line Item   JAN 2017 
FAR 52.204-24 Representation Regarding Certain 

Telecommunications and Video Surveillance 
Services or Equipment 

DEC 2019 

FAR 52.223-1 BioBased Product Certification  MAY 2012 
FAR 52.227-15 Representation of Limited Rights Data and 

Restricted Computer Software 
DEC 2007 

 
4.2 GENERAL INSTRUCTIONS 
 

A. Offerors shall furnish the information required by this solicitation. A Standard Form 
(SF) 18, "Request for Quotation," completed and signed by the offeror, Block 14, 
constitutes the offeror's acceptance of the terms and conditions of the proposed 
Blanket Purchase Agreement. Therefore, the SF 18 must be executed by a 
representative of the offeror authorized to commit the offeror to contractual 
obligations. 

 
B. Offerors are expected to examine this entire solicitation document including the 

Contract. Failure to do so will be at the offeror's own risk. 
 
C. The Government may make award based on initial offers received, without discussion 

of such offers. Quotes shall set forth full, accurate, and complete information as 
required by this solicitation package (including Attachments). The penalty for making 
false statements in quotes is prescribed in 18 U.S.C. 1001. 

 

https://www.acquisition.gov/browse/index/far
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D. The authorized negotiator or the signatory of the SF 18 will be notified of the date 
and time of telephone negotiations. Offerors shall provide the name of the 
individual, the position title, telephone number, fax number, and electronic mail 
address of that individual. 

 
4.3 SUBMISSION OF QUESTIONS  

 
Offerors are requested to submit their questions in writing grouped by solicitation Section 
and make reference to the particular Section/Subsection number. Questions shall be 
submitted to: with a cc to  Questions 
must be received on or before July 24, 2020. Questions or requests for extension 
submitted after the cut-off date will not be considered. 

 
Any information given to a prospective offeror concerning this solicitation will be 
furnished promptly to other prospective offerors as an amendment to the solicitation. 
 

4.4 GENERAL INFORMATION  
 

The Government will use Probable Sample Project to determine Probable Cost for the 
Base and each Option Year.  The Probable Sample Project is typical of a project that 
would be awarded as a Call Order under the Blanket Purchase Agreement and is provided 
in Attachment 5 and a format to provide the price quote in, Attachment 6.  The Probable 
Sample Project does not include travel.   

 
4.5 SUBMISSION OF OFFERS 
 

Each offer shall be in two parts.  Part I is the written Technical quote.  Part II is the written Price 
Quote.  
 
A. Submissions 
  

Submissions shall be on 8 ½ x 11 or 11 x 17 paper (if needed), single-spaced.  Margins 
shall be no less than one inch on all sides.  The typeface for all documents (including charts 
and graphics) shall be black, 11 point or larger.  Graphic illustrations may be reduced for 
presentation purposes but can be presented on paper size ranging from 8 ½ x 11-inch to 11 
x 17 paper.   
 
The Part I submission is limited to 65 pages, inclusive of any cover letter.  Table of contents 
and divider pages are not included in the page limitation.  The Part II submission does not 
have a page limitation.  Include the solicitation number on all documents.   
 

B. Offer Format  
  
 Quotes shall be submitted as two separate parts for the written proposal: 
  

Part I Technical Proposal Submission  
  Part II     Price Proposal Submission 
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Each Part shall contain a cover sheet that clearly identifies the following information: 
 

  GSA Contract Number  
Company Name and Mailing Address 

  DUNS Number 
  Point of Contact (POC) Name 
  POC Phone and Fax Number 
  POC E-Mail Address 
 
 C. Quote Receipt 
 

Completed Past Performance Questionnaires shall be emailed directly from the Offeror’s 
client or reference.  Completed Past Performance Questionnaires must be submitted via 
email to n advance of the submission deadline.  Fully completed 
Questionnaires by the Offeror, other than Section 1, will not be considered or evaluated.   
 
Quotation Part I and II must be received no later than 12:00 p.m. Eastern Standard Time, 
August 6, 2020 posted to E-Buy with emailed copies to Contract Specialist,

with a copy to Contracting Officer, 

 
Individual email attachments shall be no larger than 30 MB. Quotes not received by 12:00 
p.m. Eastern Standard Time will not be considered.  The Offeror shall verify receipt of 
quotes.   

 
4.6 QUOTE CONTENT  
 

A. Part I - Technical Proposal Submission.  Technical quotes shall be submitted as an 
individual document and an electronic copy organized with all described in the following 
paragraphs.   

 
(1) METHODOLOGY AND TECHNICAL APPROACH  
 

Provide a written narrative describing the proposed methodology and approach to 
the requirements established by the Scope of Work and identify what strategies 
and approaches you will employ to achieve a successful outcome.  Identify either 
through in-house staff or proposed subcontractor’s ability to provide subject 
matter expertise to analyze and perform specialized services, such as utility 
surveys, underwater surveys, golf course assessments and specialized advice on 
marina operations and unique recreation and transportation services.   
 
The narrative shall also address:  Prime and subcontractor’s responsibilities; 
overall project management philosophy addressing organizational hierarchy as it 
directly relates to communication flow and implementation of work across the 
different specialties and team members; identify who are the key individual(s) 
responsible for flow of information and how information is communicated and 
managed amongst team members both from an administrative management stand 
point, quality control of submittals; methods of corrective action that will be 
taken if a subcontractor fails to perform and is not adhering to project 
specifications and schedules; and any other information the Offeror chooses to 
address to inform the Government as to how they will communicate with the 
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National Park Service and manage a dynamic teaming arrangement between 
diverse subcontracts and time sensitive deadlines/schedules.      
 
Explain how the Offeror will manage and execute the project work within 
established schedules and technical parameters.  In the event of personnel 
changes explain how projects will transition seamlessly and without causing 
delays and the Offeror’s capability of working on multiple projects 
simultaneously.  Explain what methodology will be utilized to successfully 
collect the data needed to meet the requirements and how impacts to visitors and 
concession operations will be mitigated.  
 
The Offeror shall explain how they will assure quality control within the 
Comprehensive Condition Assessment as follows: 

(a) Between individual appendices; 
(b) Between appendices and narrative; 
(c) Between the drawings and the appendices;  
(d) Assure accurate cost estimating; and  
(e) Assure accuracy and completeness of the required drawings 
(f)   Identify systems and practices in place that assure quality control on 

deliverables. 
 
(2) PREVIOUS EXPERIENCE  
 

The Offeror shall provide detailed descriptions of three (3) projects that best 
illustrate the Offeror's experience and capabilities performing comprehensive 
condition assessments of real property related to commercial visitor services 
including lodging, restaurant, housing, retail, marinas, golf courses, maintained 
landscape and others in the private sector and/or the National Park Service.  For 
each project description, please provide all of the following information: Project 
or contract name and location; Name, address, contact person and telephone 
number and email address for owner reference(s); Brief project description 
including project cost, contract number (if applicable), duration, total value of 
project or contract, and square footage.   
 

(3) PROPOSED PERSONNEL  
 
The Offeror shall provide qualifications for the all proposed in-house personnel 
and the proposed subcontractors’ personnel that demonstrate a combination of 
education and practical experience and the capability to undertake the work of 
this project.  The Offeror should demonstrate the ability to provide an adequate 
number of qualified in-house staff or subcontractor personnel with experience 
and certification to maximize stability and continuity of personnel assigned to 
this project.  Personnel skills should include specialties such as historic 
preservation, drawing preparation, cost estimate, mechanical, electrical, 
plumbing systems, civil engineering, accessibility and marina systems.  The 
Offeror shall also identify how they intend to ensure consistency and availability 
of qualified proposed personnel to perform project tasks.   
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Qualifications shall be presented in a resume or written format that identify 
education, relevant credentials, skills, training, years of professional experience 
similar in nature to the assigned roles for this project.  Professional memberships 
shall be documented.     
 
The Project Manager (PM) is identified as Key Personnel.  The Offeror should 
identify the capability and experience of the PM in managing projects and should 
identify the following: specific descriptions of roles and key duties, identify 
previous experience working with proposed subcontractors, describe the role of 
the PM in managing a multi-disciplinary team and how the PM will facilitate 
information between team members, describe how the PM will successfully 
manage a multi-disciplinary team and ensure productivity, collaboration and 
transfer of knowledge, and describe how the PM will accomplish Quality 
Assurance and Quality Control requirements identified in the specifications.   
 

(4) PAST PERFORMANCE  
 
 Past Performance should address the following: 
 

-Recency:  Recency is generally expressed as a time period during which past 
performance references are considered relevant, and it critical to establishing the 
relevancy of past performance information.   

 
-Relevance:  In establishing what is relevant for the acquisition, consideration 
should be given to those aspects of an Offeror’s history of contract (or 
subcontract) performance that would provide the most context and give the 
greatest ability to measure whether the Offeror will successfully satisfy the 
current requirement.  Common aspects of relevancy include, but are not limited 
to, the following:  similarity of product/service/support, complexity, dollar value, 
contract type, use of key personnel (for services), and extent of 
subcontracting/teaming. 
 
-Quality:  The past performance evaluation, conducted in support of a current 
source selection, does not establish, create, or change the existing record and 
history of the Offeror’s past performance on past contracts; rather, the past 
performance evaluation process gathers information from customers on how well 
the Offeror performed those past contracts.  Requirements for considering history 
of small business utilization are outlined at FAR 15.304(c)(3)(ii).  The Past 
Performance Evaluation will review past performance information collected and 
determine the quality of the Offeror’s performance, general trends, and 
usefulness of the information.   
 
The Past Performance Questionnaire is available in Attachment 11 to this Request 
for Quotation.  The Offeror shall complete SECTION 1:  CONTRACT 
IDENTIFICATION INFORMATION, Numbers 1 through 9 and coordinate the 
completion of SECTION 2:  QUALITY OF CONTROL PERFORMANCE.  
 
Information derived from completed and returned Past Performance 
Questionnaires will be used to access the Performance Quality of the identified 
past performance event. 
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Offerors shall forward Past Performance Questionnaires, in Attachment 11 along 
with response instructions and client authorization letter, to clients for a minimum 
of  three (3) and a maximum of seven (7) past projects project similar in size and 
scope to the work identified in Statement of Work. 
 
We understand clients may be reluctant to complete, so please prepare a cover 
letter to your clients explaining the importance and need to complete and return 
the Questionnaires, provide instructions for where information should be 
forwarded (see National Park Service cover letter, Attachment 11) and identify the 
date for when the information is due to the Government.   
 
Since “return rates” on Past Performance Questionnaires vary widely, Offerors are 
encouraged to forward as many questionnaires to their clients as practicable to 
ensure adequate response.   
 
Offeror shall provide in Part I a detailed listing of all personnel to whom the 
Offeror has sent Past Performance Questionnaires.  At a minimum, this listing shall 
contain the following information for each individual to whom a Past Performance 
Questionnaire was sent: 
 
Point of Contact (POC) Name   
POC Duty Title 
Company Name 
Project Name/Contract Name 
POC Telephone Number 
POC Fax Number 
POC E-mail address  
 
The Government has no obligation to contact references who fail to return the 
questionnaires. 

 
Offerors lacking in past performance history shall not be negatively rated but shall 
receive a neutral rating.  Factors to be considered in reviewing past performance 
include recency, relevancy, scope and risk.   
 
The Government reserves the right to review past performance information 
documented in CPARS, FAPPIS, as is known to the government, or additional 
methods as is necessary in review of Past Performance.   
 

B. Part II – Price Quote Submission 
 

Price quotes shall be submitted as an individual document in an electronic organized with 
the information below:      

 
(1) Originally and completed Request for Quote (SF18).  When completed and 

signed by the Offeror, constitutes the Offeror’s acceptance of the terms and 
conditions of the Blanket Purchase Agreement.  Therefore, the form must be 
executed by representatives of the offeror authorized to commit the offeror to 
contractual obligations.  Offers shall sign the SF in Block #14.  
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(2) Amendments.  Acknowledge all Solicitation Amendments using one of the 
methods set forth in Block 11 of Standard Form 30. 

 
(3) Attachment 1 – Supplies or Services and Price/Costs.  For the purpose of this 

RFQ, the “loaded” rates are the base average rates for each category deemed 
necessary to perform the services.  The “loaded” rate includes costs (overhead & 
G&A) as well as the profit required to perform the work.   

 
(4) Submit Probable Cost for Sample Project.  Detailed pricing must be 

provided the format provided in Part C – CONTRACT DOCUMENTS, 
EXHIBITS AND ATTACHMENTS, Attachment 6, Probable Sample 
Project Condition Assessment Pricing Sheet for the Base and each 
Option Year.  The Offeror shall complete using proposed rates from 
Attachment 1, Supplies or Services and Price/Cost.   

 
(5) Subcontractor and Teaming Partner Supporting Documentation 
 

Both teaming and subcontracting are permissible under this RFQ. If a teaming 
arrangement is proposed, each teaming partner shall provide a copy of their 
applicable GSA Schedule Contract to substantiate the rates offered. If 
subcontracting is proposed, all labor proposed must be contained within the 
prime contractor’s GSA Schedule Contract. Furthermore, the prime contractor 
shall disclose to the Government’s CO a copy of the subcontract pricing, 
terms and conditions, or teaming agreement. The Government will evaluate 
the acceptability of any subcontracting or teaming arrangement as part of its 
evaluation of price. Failure to provide complete supporting documentation 
may result in no further consideration of the offeror’s quote. Subcontractors 
may submit proprietary data directly to the CO or through the prime 
contractor in a separate, sealed envelope.  Subcontracts and teaming partners 
will be limited to individual firms that are specifically identified and agree to 
during negotiations.   

 
(6) Cost/Pricing Assumptions:  Offeror must submit, under a separate tab, all (if any) 

assumptions upon which the Cost/Price quote is based on.  
 
(7) Organizational Conflict of Interest (OCI) Statement.  The Offeror shall complete 

and sign an OCI Statement in which the offeror (and any subcontractors, 
consultants, or teaming partners) disclose information concerning actual or 
potential OCI affecting the offeror’s proposal or any work related to this RFQ. 
The statement should be accompanied by the offeror’s plan for mitigation, 
avoidance, or neutralization, if appropriate. 

(8) Contract Registration. The Offeror shall submit a statement that the 
contract vehicle under which this quote is being submitted has been 
registered in TOS (https://portal.fas.gsa.gov) and that all information in 
TOS is up-to -date. 

 
(9) Price Explanation.  The Offeror shall include an explanation that specifically 

draws the Government's attention to any unique technical aspects of the 
proposal the offeror would like the Government to consider. 

  

https://portal.fas.gsa.gov/
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4.7 TECHNICAL EVALUATION FACTORS 
 

All technical factors, other than cost or price, when combined are significantly more important 
than price.  Criteria are in descending order of importance.     
 
TECHNICAL EVALUATION FACTOR (1) – METHODOLOGY AND TECHNICAL 
APPROACH 
 
The Offeror provides a written narrative describing the proposed methodology and technical 
approach to the requirements established by the Scope of Work and identified what strategies and 
approaches they would employ to achieve a successful outcome. It identifies either through in-
house staff or proposed subcontractors the ability to provide subject matter expertise to analyze 
and perform specialized services, such as utility surveys, underwater surveys, golf course 
assessments and specialized advice on marina operations and unique recreation and transportation 
services.   

The narrative also addresses the Prime and subcontractor’s responsibilities; overall project 
management philosophy addressing organizational hierarchy as it directly relates to 
communication flow and implementation of work across the different specialties and team 
members; identification of who are the key individual(s) responsible for flow of information and 
how information is communicated and managed amongst team members both from an 
administrative management stand point, quality control of submittals; methods of corrective 
action that will be taken if a subcontractor fails to perform and is not adhering to project 
specifications and schedules; and any other information the Offeror chooses to address to inform 
the Government as to how they would communicate with the National Park Service and manage a 
dynamic teaming arrangement between diverse subcontracts and time sensitive 
deadlines/schedules.    
 
The Offeror explains how they will manage and execute the project work within established 
schedules and technical parameters.  In the event of personnel changes explain how projects will 
transition seamlessly and without causing delays and the Offeror’s capability of working on 
multiple projects simultaneously.  Explain what methodology will be utilized to successfully 
collect the data needed to meet the requirements and how impacts to visitors and concession 
operations will be mitigated.  

 
The Offeror explains how they will assure quality control within the Comprehensive Condition 
Assessment as follows: 

(a) Between individual appendices; 
(b) Between appendices and narrative; 
(c) Between the drawings and the appendices;  
(d) Assure accurate cost estimating; and  
(e) Assure accuracy and completeness of the required drawings 
(f)   Identify systems and practices in place that assure quality control on deliverables. 
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Technical 
Rating 

Definition/Standard Proposal 
Risk 

Exceptional 
 
 
 
 

RATING:  Proposal is: 
(1)  complete and comprehensive; 
(2)  exceeds required performance and capabilities in a way 
very beneficial to the government.; 
(3) contains no noted deficiencies; 
(4) demonstrates a full understanding of all aspects of the 
requirements; and  
(5) provides very high expectation for timely completion and 
outstanding quality. 
RISK: 
(1) No proposal weaknesses have potential to cause disruption 
of schedule, increase, in price, or degradation of performance. 
(2)  Normal contractor effort will likely minimize any 
difficulties. 

Very Low 

Very Good RATING:  Proposal is: 
(1)  complete and comprehensive; 
(2)  exceeds required performance and capabilities in a way 
beneficial to the government; 
(3) contains no noted deficiencies; 
(4) demonstrates good understanding of the requirements; and  
(5) provides high expectation for timely completion and good 
quality. 
RISK: 
(1) Any proposal weaknesses have little potential to cause 
disruption of schedule, increase, in price, or degradation of 
performance. 
(2)  Normal contractor effort will likely minimize any 
difficulties. 

Low 

Satisfactory RATING:  Proposal is: 
(1)  mostly complete and comprehensive; 
(2)  meets required performance and capabilities.; 
(3) contains no noted deficiencies; 
(4) demonstrates adequate understanding the requirements; 
and  
(5) provides average expectation for timely completion and 
acceptable quality. 
RISK: 
(1) Proposal has a few weaknesses that can potentially cause 
some disruption of schedule, increase in price, or degradation 
of performance.   
(2)  Special contractor emphasis will likely minimize any 
difficulties. 
 
 
 
 
 
 

Moderate 
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Technical 
Rating 

Definition/Standard Proposal 
Risk 

Marginal RATING:  Proposal is: 
(1)  neither complete nor comprehensive; 
(2)  fails to meet many required performance and capabilities, 
but may become acceptable with discussions; 
(3) contains few deficiencies causing negative impact; 
(4) demonstrates general lack of understanding of the 
requirements;  
(5) provides low expectation for timely completion and 
acceptable quality; and 
(6) is unacceptable without discussion.   
RISK: 
(1) Proposal has a few weaknesses that have the potential to 
cause serious disruption of schedule, increase in price, or 
degradation of performance.   
(2)  Even with special contractor emphasis significant 
difficulties are anticipated.   

High 

Unacceptable RATING:  Proposal is: 
(1)  neither complete nor comprehensive; 
(2)  fails to meet minimum required performance and 
capabilities; 
(3) contains many uncorrectable deficiencies causing 
negative impact; 
(4) fails to demonstrate any understanding of the requirements; 
and  
(5) provides no expectation for timely completion or 
acceptable quality unless completely revised.   
RISK: 
(1) Proposal has many weaknesses that have the potential to 
cause serious disruption of schedule, increase in price, or 
degradation of performance.   
(2)  Even with special contractor emphasis serious difficulties 
are anticipated.   

Very High  
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TECHNICAL EVALUATION FACTOR (2) – PREVIOUS EXPERIENCE 
 
The Offeror provides detailed descriptions of three (3) projects that best illustrate the Offeror's experience 
and capabilities performing comprehensive condition assessments of real property related to commercial 
visitor services including lodging, restaurant, housing, retail, marinas, golf courses, maintained landscape 
and others in the private sector and/or the National Park Service.  For each project description, provides 
all of the following information: Project or contract name and location; Name, address, contact person 
and telephone number and email address for owner reference(s); Brief project description including 
project cost, contract number (if applicable), duration, total value of project or contract, and square 
footage.   
 

Technical 
Rating 

Definition/Standard Proposal 
Risk 

Exceptional 
 
 
 
 

RATING:  Proposal is: 
(1)  complete and comprehensive; 
(2)  exceeds required performance and capabilities in a way 
very beneficial to the government.; 
(3) contains no noted deficiencies; 
(4) demonstrates a full understanding of all aspects of the 
requirements; and  
(5) provides very high expectation for timely completion and 
outstanding quality. 
RISK: 
(1) No proposal weaknesses have potential to cause disruption 
of schedule, increase, in price, or degradation of performance. 
(2)  Normal contractor effort will likely minimize any 
difficulties. 

Very Low 

Very Good RATING:  Proposal is: 
(1)  complete and comprehensive; 
(2)  exceeds required performance and capabilities in a way 
beneficial to the government; 
(3) contains no noted deficiencies; 
(4) demonstrates good understanding of the requirements; and  
(5) provides high expectation for timely completion and good  
quality. 
RISK: 
(1) Any proposal weaknesses have little potential to cause 
disruption of schedule, increase, in price, or degradation of 
performance. 
(2)  Normal contractor effort will likely minimize any 
difficulties. 
 
 
 
 
 
 
 
 
 
 

Low 
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Technical 
Rating 

Definition/Standards Proposal 
Risk 

Satisfactory RATING:  Proposal is: 
(1)  mostly complete and comprehensive; 
(2)  meets required performance and capabilities.; 
(3) contains no noted deficiencies; 
(4) demonstrates adequate understanding the requirements; 
and  
(5) provides average expectation for timely completion and 
acceptable quality. 
RISK: 
(1) Proposal has a few weaknesses that can potentially cause 
some disruption of schedule, increase in price, or degradation 
of performance.   
(2)  Special contractor emphasis will likely minimize any 
difficulties. 

Moderate 

Marginal RATING:  Proposal is: 
(1)  neither complete nor comprehensive; 
(2)  fails to meet many required performance and capabilities, 
but may become acceptable with discussions; 
(3) contains few deficiencies causing negative impact; 
(4) demonstrates general lack of understanding of the 
requirements;  
(5) provides low expectation for timely completion and 
acceptable quality; and  
(6) is unacceptable without discussion. 
RISK: 
(1) Proposal has a few weaknesses that have the potential to 
cause serious disruption of schedule, increase in price, or 
degradation of performance.   
(2)  Even with special contractor emphasis significant 
difficulties are anticipated.   

High 

Unacceptable RATING:  Proposal is: 
(1)  neither complete nor comprehensive; 
(2)  fails to meet minimum required performance and 
capabilities; 
(3) contains many uncorrectable deficiencies causing 
negative impact; 
(4) fails to demonstrate any understanding of the requirements; 
and  
(5) provides no expectation for timely completion or 
acceptable quality unless completely revised.   
RISK: 
(1) Proposal has many weaknesses that have the potential to 
cause serious disruption of schedule, increase in price, or 
degradation of performance.   
(2)  Even with special contractor emphasis serious difficulties 
are anticipated.   

Very High  
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TECHNICAL EVALUATION FACTOR (3) – PROPOSED PERSONNEL 
 
The Offeror provides qualifications for the all proposed in-house personnel and the proposed 
subcontractors’ personnel that demonstrate a combination of education and practical experience and the 
capability to undertake the work of this project.  The Offeror should demonstrate the ability to provide an 
adequate number of qualified in-house staff or subcontractor personnel with experience and certification 
to maximize stability and continuity of personnel assigned to this project.  Personnel skills should include 
specialties such as historic preservation, drawing preparation, cost estimate, mechanical, electrical, 
plumbing systems, civil engineering, accessibility and marina systems.  The Offeror shall also identify 
how they intend to ensure consistency and availability of qualified proposed personnel to perform project 
tasks.   

 
Qualifications are presented in a resume or written format that identify education, relevant credentials, 
skills, training, years of professional experience similar in nature to the assigned roles for this project.  
Professional memberships shall be documented.     

 
The Project Manager (PM) is identified as Key Personnel.  The Offeror should identify the capability and 
experience of the PM in managing projects and should identify the following: specific descriptions of 
roles and key duties, identify previous experience working with proposed subcontractors, describe the 
role of the PM in managing a multi-disciplinary team and how the PM will facilitate information between 
team members, describe how the PM will successfully manage a multi-disciplinary team and ensure 
productivity, collaboration and transfer of knowledge, and describe how the PM will accomplish Quality 
Assurance and Quality Control requirements identified in the specifications.   
 

Technical 
Rating 

Definition/Standard Proposal 
Risk 

Exceptional 
 
 
 
 

RATING:  Proposal is: 
(1)  complete and comprehensive; 
(2)  exceeds required performance and capabilities in a way 
very beneficial to the government.; 
(3) contains no noted deficiencies; 
(4) demonstrates a full understanding of all aspects of the 
requirements; and  
(5) provides very high expectation for timely completion and 
outstanding quality. 
RISK: 
(1) No proposal weaknesses have potential to cause disruption 
of schedule, increase, in price, or degradation of performance. 
(2)  Normal contractor effort will likely minimize any 
difficulties. 

Very Low 
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Technical 
Rating 

Definition/Standards Proposal 
Risk 

Very Good RATING:  Proposal is: 
(1)  complete and comprehensive; 
(2)  exceeds required performance and capabilities in a way 
beneficial to the government; 
(3) contains no noted deficiencies; 
(4) demonstrates good understanding of the requirements; and  
(5) provides high expectation for timely completion and good  
quality. 
RISK: 
(1) Any proposal weaknesses have little potential to cause 
disruption of schedule, increase, in price, or degradation of 
performance. 
(2)  Normal contractor effort will likely minimize any 
difficulties. 

Low 

Satisfactory RATING:  Proposal is: 
(1)  mostly complete and comprehensive; 
(2)  meets required performance and capabilities.; 
(3) contains no noted deficiencies; 
(4) demonstrates adequate understanding the requirements; 
and  
(5) provides average expectation for timely completion and 
acceptable quality. 
RISK: 
(1) Proposal has a few weaknesses that can potentially cause 
some disruption of schedule, increase in price, or degradation 
of performance.   
(2)  Special contractor emphasis will likely minimize any 
difficulties. 

Moderate 

Marginal RATING:  Proposal is: 
(1)  neither complete nor comprehensive; 
(2)  fails to meet many required performance and capabilities, 
but may become acceptable with discussions; 
(3) contains few deficiencies causing negative impact; 
(4) demonstrates general lack of understanding of the 
requirements;   
(5) provides low expectation for timely completion and 
acceptable quality; and 
(6) is unacceptable without discussion. 
RISK: 
(1) Proposal has a few weaknesses that have the potential to 
cause serious disruption of schedule, increase in price, or 
degradation of performance.   
(2)  Even with special contractor emphasis significant 
difficulties are anticipated.   

High 
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Technical 
Rating 

Definition/Standards Proposal 
Risk 

Unacceptable RATING:  Proposal is: 
(1)  neither complete nor comprehensive; 
(2)  fails to meet minimum required performance and 
capabilities; 
(3) contains many uncorrectable deficiencies causing 
negative impact; 
(4) fails to demonstrate any understanding of the requirements; 
and  
(5) provides no expectation for timely completion or 
acceptable quality unless completely revised.   
RISK: 
(1) Proposal has many weaknesses that have the potential to 
cause serious disruption of schedule, increase in price, or 
degradation of performance.   
(2)  Even with special contractor emphasis serious difficulties 
are anticipated.   

Very High  

 
 
TECHNICAL EVALUATION FACTOR (4) – PAST PERFORMANCE 
 
Past Performance Questionnaires were received for a minimum of three (3) and a maximum of seven (7) 
past projects project similar in size and scope to the work identified in Statement of Work. 

A Past Performance confidence assessment is assigned based on the Offeror’s overall record of recency, 
relevancy and quality of performance.   

Adjectival Rating Description 
Substantial Confidence Based on the Offeror’s recent/relevant performance record, the 

Government has high expectation that the Offeror will 
successfully perform the required effort.   

Satisfactory Confidence Based on the Offeror’s recent/relevant performance record, the 
Government has a reasonable expectation that the Offeror will 
successfully perform the required effort.   

Neutral Confidence No recent/relevant performance record exits so that no 
meaningful confidence assessment rating can be reasonable 
assigned.  The Offeror may not be evaluated favorably or 
unfavorably on the factor of past performance.   

Limited Confidence Based on the Offeror’s recent/relevant performance record, the 
Government has a low expectation that the Offeror will 
successfully perform the required effort.   

No Confidence Based on the Offeror’s recent/relevant performance record, the 
Government has no expectation that the Offeror will 
successfully perform the required effort.   
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4.8 TECHNICAL ASSUMPTIONS  
 
Offerors assumptions will be reviewed in the context of the technical factor to which they apply.  
The Government reserves the right to reject any quote that includes any assumptions that may 
adversely impact satisfying the Government’s requirements.   
 

4.9 PRICE QUOTE EVALUATION 
 
A price evaluation will be performed to determine which the quote(s) that represents the best 
value to the Government in accordance with FAR 8.404-2 (d).  The Government is required to 
consider the “lowest overall cost alternative” per FAR 8.404 (d); however, the Government 
reserves the right to consider features in addition to price and accept other than the lowest priced 
quotes.  The additional features are considered the non-price factors stated above in Sections 4.6 
and 4.7. 
 
The best value determination will be conducted using a Probable Sample Project to determine 
Probable Cost as well as hourly rates and discounted rates of the identified potential labor 
categories.   The Probable Sample Project is typical of a project that would be awarded as a Call 
Order under the Blanket Purchase Agreement and is provided in Attachment 5.   Probable Cost 
will be submitted for the Base and each Option Year.  
 
After completion of the technical and price evaluation, the Evaluation Panel will make an award 
recommendation based on the evaluations of the Contracting Officer.  The Contracting Officer 
will then consider all quotes and the evaluation factors stated herein, including assessment of the 
degree of risk associated with the quotes, to determine the quote(s) that represent the best value to 
the Government in accordance with FAR 8.405-3(2)(viii).  The Contracting Officer’s decision 
will be based on a comparative analysis of quotes against all evaluation factors specified in the 
RFQ.   
 

4.10 ORGANIZATIONAL CONFLICT OF INTEREST 
 

Will be evaluated to assess whether or not an actual or potential OCI exists. If an actual or 
potential conflict of interest is identified that cannot be mitigated, avoided, or waived in 
accordance with FAR Part 9.5, that offeror will be ineligible for award. 

 
4.11 BASIS OF AWARD 
 

Evaluation of quotes will be conducted in accordance with FAR 8.405-2 (d).  Only contractors 
with current GSA Schedules under NAICS Code 541611 shall be considered.   
 
The Government will issue a BPA as a result of this RFQ to the responsible quoter (s) who’s 
quote (s) have been determined to offer the “best value” to the Government considering both 
price and other factors listed below in Section 4.8 and 4.13.  The Government is required to 
consider the “lowest overall cost alternative;” however the Government reserves the right to 
consider features in addition to price and accept other than the lowest priced quotes, per FAR 
8.404 (d).  The additional features are considered the non-price factors included with the RFQ 
and stated above in 4.6 and 4.7. 
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Award of the Base BPAs will be made to up to five (5) quoters whose quotes meet the 
requirements stated in RFQ and are determined to provide the best value to the Government.  If 
the Government receives less than five (5) acceptable quotes, the Government may award to less 
than five (5) or more quoters and may elect to award a single BPA if only one (1) quote was 
determined to offer best value to the Government. 

Award of the three (3) Calls Orders may be made to the lowest price on each BPA Call who has 
been awarded a base BPA.  Call Orders also may be distributed amongst all potential quoters 
selected for award, regardless of price at the discretion of the Government, and authorized by 
FAR 8.404 (d).  All awards will only be made to the responsible offerors whose offer conforms to 
all the RFQ requirements and provides the best value to the Government considering all 
evaluation factors combined as detailed above.   

 
4.12 EXPLANATION FOR BASIS OF AWARD 
 

This award will be made under FAR 8.4; formal debriefings will not be conducted. In 
accordance with 8.405-2(d), a brief explanation of the basis for the award decision shall be 
provided upon request. 
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